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ARTICLE 1  SCOPE  
 
 The scope of the Contract is the supply of one (1) new vehicle to 

serve the maintenance needs of the Athens Tramway overhead 
catenary network accompanied by one (1) new trailer vehicle 
carrying a cable drum winding/unwinding mechanism, which shall 
be pulled by the vehicle in public roads and on the tracks of the 
entire Athens Tramway network.  

 

1.1 More specifically, the scope of the Supply includes the following:  
 
1.1.1 Supply (design, manufacturing/installation of equipment, factory tests, 

delivery at the Depot, performance tests and commissioning) of one 
(1) new vehicle to serve the maintenance needs of the Athens 
Tramway overhead catenary network that also incorporates one (1) 
new trailer vehicle carrying a cable drum winding/unwinding 
mechanism, which shall be pulled by the vehicle in public roads 
and on the tracks of the entire Athens Tramway network.   

 The Project Vehicles shall be fully compatible with the Athens 
Tramway infrastructure, its extensions, the Depot and the Operation 
Company’s control and operation systems.  

 
1.1.2 Preparation of a complete design of the vehicles accompanied by the 

relevant calculations and drawings, as well as the final “As-built” 
drawings.  

 
1.1.3 Provision of services related to performance and commissioning tests 

on the actual network and in the Depot. During these tests, the 
Contractor shall demonstrate the ability of the equipment to respect 
the specifications, as well as the compatibility between the provided 
Vehicles and the existing Tramway vehicles and existing installations.  

 
1.1.4 Supply of all consumable materials and components that are 

necessary for the preventive maintenance of the vehicles during the 
warranty period.  

 
1.1.5 Supply of all manuals, technical documents and illustrated part lists 

which are necessary for the training of the technical personnel and the 
drivers and for the Vehicle’s operation, maintenance, overhaul, 
troubleshooting and repair.   

 
1.1.6 Provision of warranty services, which means the provision of the 

necessary trained personnel, sufficient tools, testing equipment, spare 
parts etc. needed for the repair or replacement of all faulty materials 
and software as well as for ensuring that the Vehicles shall be fully 
available during the warranty period.  
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1.1.7 Training of the appropriate personnel of the Operations Company in 
order to ensure their full familiarity with the design, operation, 
maintenance, overhaul, troubleshooting and repair of the Vehicles.  

 

1.2 The scope and the technical specifications of this supply are 
described in more detail in the “Performance Specifications” 
document.  

 
 

ARTICLE 2  APPLICABLE LEGISLATION 
 
 This Contract, upon appointment of the Contractor until its completion, 

shall be governed by the conditions of its documents, the provisions of 
the Greek legislation, Law 4412/16 and the Civil Code. The Courts of 
Athens are the only competent bodies. 

 
 

ARTICLE 3  DEFINITIONS 
 

3.1   supply or contractual scope means the design, manufacturing,  
supply, testing and commissioning of the of a maintenance vehicle for 
the Athens tramway overhead catenary network accompanied by a 
trailer vehicle carrying a cable drum winding/unwinding mechanism for 
the Athens Tramway network..   

 

3.2  Awarding Agency – Owner of the Supply is “ATTIKO METRO A.E.”, 
which at the present Contract for brevity reasons can be referenced 

abbreviated as AM.  
 

3.3 Operation Agency of the Tramway is the Company Urban Railway 

Transport S.A., herein stated as STA.SY. S.A. or, in brief, as STASY.  
 

3.4 Contractor means the economic operator with whom AM shall sign 
Contract for the execution of the present Supply. 

 

3.5 Contract is the written agreement between AM and the Contractor for 
the implementation of the Contractual Scope, includes the Supply 
Agreement, as well as all other documents mentioned in article 4 of 
the present C.C.  

 

3.6 Contractual Delivery Period is the deadline within which the 
Contractor) must complete the design, manufacture, supply, testing 
and commissioning of the Vehicle for the maintenance of the Athens 
Tramway overhead catenary networks.   

 

3.7 Time Schedule is the Time Schedule for the execution of the Supply, 
which has been prepared by the Contractor and Approved by AM.  
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3.8 Contract Price is the amount offered by the Contractor in his 
Financial Offer for each section of the procurement.  

 

3.9 Design means all Designs, to be prepared by the Contractor, required 
for the manufacturing of the Vehicles, each one including the 
necessary drawings, documents, calculations and other data. 

 

3.10 Board of Directors (BoD) of AM means the body that administers 
and represents the Company on the basis of articles 6 and 10 of the 
Statutes; in particular, it makes resolutions about any change in the 
Contract terms or other conditions thereof.  

 

3.11 Wherever in the present Contract the following terms are mentioned 

“at the Contractor’s expenses”, “borne by the Contractor”, “at 

the expense of the Contractor”, “without any particular 

compensation”, "without any particular fee” it means that the 
relevant expenses have been included in a converted form into the 
amount offered by the Contractor is not entitled to any additional 
compensation. 

 

 

ARTICLE 4 CONTRACT DOCUMENTS ORDER OF PRECEDENCE  
 

The following contractual documents complement each other. In case 
of conflict among them, their order of precedence is as follows:  

 
a. The Procurement Agreement 
b.  The Financial Offer of the Contractor 
c. The Documents entitled “Invitation to Tender” and 

“Clarifications Document”, that may be issued  
d. The Document entitled “Conditions of Contract”  
e. The Document entitled “Performance Specifications” 
f. The Time Schedule 
g. The Technical Offer of the Contractor. 
 

 

ARTICLE 5 LANGUAGE OF THE CONTRACT 

 

5.1 The official language of the present Contract is Greek. All documents, 
correspondence etc. to be exchanged between the contracting 
parties, i.e. between AM and the Contractor, must be compiled in 
Greek. 

 

5.2 Design data of any kind and data pertaining to drawings, etc. as well 
as the correspondence shall be submitted to AM in Greek. The 
documents, which have not been compiled in Greek shall be 
submitted along with their translation into the Greek language. In any 
case, Greek shall be the binding language. Exceptionally, any 
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information technical leaflets for materials or equipment can be 
submitted in English and shall be translated by the Contractor in 
Greek, if so requested by AM. 

 

 

ARTICLE 6  CONDITIONS FOR THE EXECUTION OF THE SUPPLY 
 

6.1  By signing the Contract, the Contractor accepts fully and 
unconditionally the information contained in the Contractual 
Documents and undertakes the obligation to adhere to all his 
responsibilities ensuing from the Contract.  

 

6.2  Should, prior to the signing of the Contract, the Contractor fail to be 
informed of any data regarding the execution of the works pertaining 
to the supply of vehicles, he shall not be released from his 
responsibility for the successful completion of the Supply within the 
framework of the offered Overall Lump Sum Price and the contractual 
time period for the completion of the Supply. 

 

6.3 The Contractor has taken into consideration the operation conditions 
of the existing Athens Tramway System, having visited on site the 
Depot, the OCC and in general the entire Tramway system, in order to 
conduct safely and successfully the tests and the commissioning of 
the Vehicles without interrupting the Tramway operation. 

 

6.4 In order to execute the works pertaining to the testing and 
commissioning of the Vehicles, the Contractor has taken into 
consideration the operating and engineering hours of the Athens 
Tramway. 

  

 

ARTICLE 7 SPECIFICATION – CODES - STANDARDS 
 
 The Order of Prevalence of the Standards is as follows for the 

execution of the Supply: 
  

 European Standards incorporated into the Greek Legislation  
 Standards of the European Committee for Electrotechnical 

Standardization (CENELEC/EN) and General Standardization 
(CEN/EN) International Electrotechnical Commission (IEC) 
Standards and General Standardization (ISO).   

 Recognized National Standards (e.g. VDE, etc.). 
 

Wherever in the Document entitled “Performance Specification” 
reference is made to standards, codes, regulations, etc., their most 
recent release on the date of the Offer’s submission shall be 
applicable. 
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ARTICLE 8 DEADLINES – TIME SCHEDULE 
 

8.1 Contractual Delivery Time 
 
The contractual time period foreseen for the delivery of the Supply is 

defined in three hundred and thirty (330) calendar days. 
 
The contractual time shall include all activities of the Contractor 
pertaining to the design, manufacturing, supply, testing and 
commissioning of the Vehicle for the maintenance of the Tramway 
network and the Trailer Vehicle with the cable winding / unwinding 
machine, the training and, in general the overall execution of the 
supply, as this is described in article 1.1 of the CC and in line with the 
requirements of the contract documents.  
 

 

8.2 Extensions  
 
The Contractor is obliged to deliver the Vehicle for the maintenance of 
the Tramway network and the Trailer Vehicle with the cable winding / 
unwinding machine within the deadline set and as foreseen in the 
Contract. In case the works foreseen by the Supply Contract are 
delayed for reasons for which the Contractor cannot be held liable 
(force majeure or other significant reasons rendering on-time delivery 
of the Vehicle for the maintenance of the Tramway network and the 
Trailer Vehicle with the cable winding / unwinding machine  practically 
impossible), then the contractual delivery date that may be affected 
can be extended.  
 

The Contractor shall necessarily submit a written request prior to the 
expiry of the contractual delivery time.  
 
Within a reasonable time period, AM shall specify the impact on the 
Contractor’s Time Schedule of Works and shall grant a respective 
extension to the affected contractual time further to the issuance of a 
documented Resolution of its BoD.  
 

If the contractual delivery date, as set in article 8.1, expires 

without prompt submittal of a request for extension or if the 

deadline extended in line with the above expires without delivery 

of the Vehicles for the maintenance of the Tramway network and 

the Trailer Vehicle with the cable winding / unwinding machine 

(without any prior new request for extension on the part of the 

Contractor), the Contractor shall be declared forfeited.  

 
If the Contractual Time for the delivery of the supply are extended 
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A. for reasons of force majeure or other significant reasons rendering 

on-time delivery of the Vehicles for the maintenance of the 
Tramway network and the Trailer Vehicle with the cable winding / 
unwinding machine practically impossible, no penalties shall be 
imposed. 

 
B. in any other case where an extension to the contractual delivery 

time has been granted, the penalties foreseen in para. 8.3 below 
shall apply.  

 
For any other issue, applicable shall be the provisions of article 206, 
Law 4412/16 “Delivery Date of Materials”.  
 

8.3 Penalties  

 
The penalties imposed for overdue delivery of the Supply, in line with 
item b above, are described below: 
 
If the Vehicle for the maintenance of the Tramway network is 
delivered by the Contractor after expiry of the contractual time and 

before expiry of the extension granted, a penalty of 5% shall be 
imposed on its contractual value.  
 
If the Contractor has received an advance payment, apart from the 
penalty foreseen as above, an interest on the advance payment that 
the Contractor has already received shall be also imposed starting the 
day upon expiry of the contractual delivery time and until the Vehicles 
are delivered.  
 
The penalty and the interests on the advance payment shall be 
collected by withholding the relevant amount from the Contractor’s fee 
or, in case of insufficiency or lack thereof, through payment of an 
equal amount from the good performance and the advance payment 
letter of guarantee  respectively, if the Contractor does not deposit the 
required amount.  
 
In case of economic operators association, the penalty and interests 
shall be imposed on a proportional basis to all members of the 
association. 
 
For any other issue, applicable shall be the provisions of article 207, 
Law 4412/16 “Penalties for Overdue Delivery of Supply”.  
 
 

ARTICLE 9  SPECIFICATIONS OF THE SUPPLY TIME SCHEDULE  
 

9.1 Based on the deadlines stipulated in article 8 of this document and 
within fifteen (15) calendar days upon signing the Contract, the 
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Contractor shall submit to AM for approval the Detailed Time 
Schedule, defining the completion time of each activity, the 
contractual delivery times, for the completion of the Supply.  

 
  The above time schedule shall be checked by AM within a deadline of 

ten (10) calendar days.  
 

If AM makes comments and requires correction and re-submittal of 
the time schedule, then the Contractor shall resubmit it, having 
incorporated AM’s comments, within a period of ten (10) calendar 
days upon communication of AM’s written instruction.  

 
AM shall review, correct – if it deems it necessary - and approve the 
time schedule within a period of ten (10) calendar days following its re-
submission.  
 
In case the Contractor does not submit the time schedule in due time, 
in accordance with the stipulations of the Contract, or in case he fails 
to comply with AM’s comments, then AM shall be entitled to correct 
and/or re-formulate the time schedule on behalf of the Contractor. 
 
This Time Schedule, as approved by AM, shall constitute the 

Approved Time Schedule of the Supply and the Contractor shall be 
obliged to implement it in an undeviating manner. 

 

9.2 The detailed time schedule shall be structured on the Critical Path 
Method (CPM) using the MS Project or equivalent software, showing 
each individual activity in sequence to meet the contractual delivery 
date.  

 
  The time schedule shall include activities’ duration, interfaces, 

commencement and completion dates, total float time, and the 
progress rates of various works. It shall also include activities, related 
to the preparation, submission and review by AM of all designs, supply 
and delivery of materials and equipment, as well as tests.  
  
The Time schedule shall take into account as a minimum one cycle of 
re-submissions for each design, namely: submission – review – re-
submission – approval.  
   
In addition, the Contractor shall submit a brief report containing a 
description of its plan for performing the works.  
 
The time schedule shall be submitted in both printed and electronic 
format. 

 
 Along with three (3) copies of the narrative texts and time schedules, 

the Contractor shall submit a CD where the detailed time schedule of 
the Contract shall be saved.  
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 In case of extensions to Contractual Delivery Times, the Contractor 

shall submit to AM for review and approval the revised Time Schedule 
of the Contract, in line with the extensions granted. 

 

9.3 If during the execution of the Supply, delays are observed in relation 
to the approved time schedule at the Contractor’s fault, then the 
Contractor is obliged to introduce all necessary measures for 
accelerating the works, at his judgment or in accordance with AM’s 
indications. The acceleration measures foreseen in this paragraph 
shall be applied at the Contractor’s care and expenses. 

 

 

ARTICLE 10 FINANCIAL TERMS  
 

10.1 Advance Payment 

 

 An interest-bearing advance payment equal to twenty percent (20%) 
on the overall Lump Sum Price of the Contract, to be paid in 
instalments, is foreseen. In order for these instalments to be paid, a 
Letter of Guarantee must be submitted according to the stipulations 
given below. This Advance Payment is optional and the Contractor 
must make a relevant request.  

 
 This Advance Payment is broken down as follows:  
 

 15% upon contract signing 

 5% upon approval by AM of the complete design of the supply to 
be submitted. 

 
 It is stressed that the good performance guarantee covers the 

provision to the Contractor of an Advance Payment of an equal 
amount without the requirement for the submission of an advance 
payment letter of guarantee. In case the Contractor submits a request 
for advance payment, the Contractor is obliged to deposit an advance 
payment guarantee which shall cover the balance between the 
amount of the good execution guarantee and the amount of the 
advance payment that will be paid. The advance payment guarantee 
shall be compiled in line with Sample B1 or B2 attached hereto in the 
Greek or the English language respectively. 

 
The collected Advance Payment shall be amortized in parts with each 
payment certificate, with a deduction to be made from each payment 
to the Contractor, until the amortization of the advance payment 
amount.  
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The amount of the deduction, to be made in each payment certificate 
until its amortization, shall be increased by the interest corresponding 
to the non amortized amount of the advance payment until that time.  
 
The amortization of the Advance Payment to be made on each 
payment certificate until the amortization of the advance payment 
amount shall derive from the following formula: 
 

Total of Amortization of Advance Payment = A + T 
where, 
 

A:  Partial amortization of the advance payment to be deduced 
from each payment to the Contractor; it is calculated in line 
with the following formula:  

 

A = E x Π (%) 

 

E: Amount of the value pertaining to the deliverables of the 
current account (as derives from the balance of the overall 
value of deliverables minus the value of deliverables of the 
previous account).  

 

Π(%): Percentage of the Amortization= ρ/ x 100 x 1.10  
 

ρ: The amount of the advance payment; : the part of the 
contract price that has not been paid yet to the Contractor 
when granting the advance payment. 

 
If different amounts ξ1, ξ2 are granted as advance payment 
installments, then the deduction percentage results from the following 
formula:  
 

Π(%) = 100*1.10* (ρ1/1 + ρ2/2)  

 

T: Deduction of the accrued interest on the amount of the 
advance payment not amortized until that date according to 
the following formula: 

 

T = Y x H x ε(%)/365 
where, 

 

Y: The non-amortized part of the advance payment 

 

H:  The time period needed for calculating the accrued interest 
measured in days until the date the relevant account is 
submitted. 
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It is hereby clarified that the time period needed for calculating the 
accrued interest is defined –for the 1

st
 Payment Certificate- as the 

period extending from the date when the advance payment was 
collected until the submission of the 1

st
 Payment Certificate. As far as 

the subsequent Payment Certificates are concerned, this time period 
is calculated as the period extending from the date when the previous 
payment certificate was submitted until the date when the current 
certificate is submitted. 
 

ε (%):  interest rate that equals to the applicable interest rate of the 
6-month Interest-Bearing Bonds (Greek Treasury Bills), 
increased by 0.25%. 

 

10.2 Payments – Accounts – Payment Certificates 

 
10.2.1 Payments of the Contractual Price shall be made as a percentage (%) 

as follows: 
 

 20% of the Lump Sum Price of the Financial Offer upon 
Vehicles’ delivery at TRAM’s Depot in Athens, including 
tests in the manufacturing plant. For this payment, 
approval of the Macroscopic Control Protocol is required, 
in line with article 16 herein; 

 

 80% of the Lump Sum Price of the Financial Offer upon 
successful execution of testing and commissioning of the 
Vehicles at TRAM’s Depot and lines in Athens. For this 
payment, approval of the Final Acceptance Protocol is 
required, in line with article 16 herein. 

 
10.2.2 The required back up documents foreseen for the partial payments of 

the Contractor are as follows: 
 

 Accounts / Payment Certificates compiled by the Contractor and 
submitted to AM for review, accompanied by the approved 
macroscopic or final acceptance protocols, depending on the 
individual payment needs.    

 

 Proof of material import in TRAM’s Depot/Warehouse.  
 

 Contractor’s invoice in triplicate bearing the indication “PAID IN 
FULL” or a payment receipt, if the invoice does not bear the above 
indication. 

 

 Tax and social security contributions clearance certificates. 
 
It is stressed that the Contractor shall be charged with: 
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 A deduction of 0.06% that will be calculated on the value of each 
payment pro taxes and retention of the contract, in view of 
covering the operational needs of the Uniform Independent Public 
Contracts' Authority that shall be borne by the subject Contractor 
(paragraph 7, article 375, Law 4412/16, as in effect each time). It 
is clarified that the amount withheld shall be charged with a 3% 
duty stamp and with a 20% duty stamp in favour of OGA 
(Agricultural Insurance Organization); 

 

 the deduction of 0.02% in favour of the Public Sector, which will be 
calculated on the value, except VAT, of the initial and of any 
supplementary contract. This amount will be withheld from each 
payment by the awarding authority in the name and on behalf of 
the General Department of Public Contracts and Procurements. 
The aforesaid amount (deduction) shall be charged with the 
respective duty stamp and with a the duty stamp in favour of OGA; 

 

 the deduction of 0.06% which shall be calculated on the value of 
each payment before taxes and retention of the initial one and of 
each supplementary contract in favour of the Authority responsible 
for the examination of preliminary appeals. This deduction shall be 
charged with the respective duty stamp and with a the duty stamp 
in favour of OGA; 

 

 any other lawful retention in favour of third parties that may arise, 
on the basis of the legislation. 

 
10.2.3 Upon approval of the final acceptance protocols, the accounts / 

payment certificates shall be submitted in five (5) printed originals, as 
well as in digital format, with their structure and content having been 
approved by AM. 

 
 All AM’s requirements, such as penal clauses or price reductions for 

defects and omissions, advance payments (interest-bearing) 
amortizations, any lawful retention and, in general, AM’s requirements 
that have not been satisfied in any other manner, shall be deducted 
from the accounts of the Contractor. 
 
The accounts shall always be compiled on a recapitulative basis and 
for them to be paid, they shall always be accompanied by a summary 
table containing the works and expenses that have been completed 
and paid as of the beginning of the Contract. The amounts paid 
through the preceding accounts shall be deducted from the new 
account and the new payable amount shall derive thereof. The 
Contractor shall not be entitled for submitting a new account unless 
AM has certified the previous one. 
 
AM shall check the account within fifteen (15) working days as of the 
date of its receipt and, having verified the works that have been 
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executed, it shall then certify them. Any works with deficiencies, faults 
or omissions shall not be certified.  
 
If the required certificates / back up documents of the account contain 
ambiguities, inaccuracies or omissions, then AM shall point them out 
to the Contractor and instructs the re-compilation and re-submittal the 
Account. In this case, the prescribed 15-working day deadline for the 
review commences from the date when the Contractor resubmits the 
Account. After review, the account is approved by AM and becomes 
the payment certificate for the Contractor’s payment. 
 
In view of the Contractor’s payment, the accounts shall be 
accompanied by an invoice from abroad if the materials, equipment, 
spare parts, etc. are manufactured abroad and are imported in Greece 
or by an invoice from Greece if the above are manufactured in Greece 
or certain works are executed in Greece.  
 
The invoice shall be accompanied by detailed lists giving the spare 
part description code in English and Greek, the measurement unit, the 
unit price and the value. 
 
All payments to the Contractor deriving from this Contract shall be 
effected only if the invoices submitted by him are issued by a 
company/consortium, which has been established lawfully in Greece 
according to the Greek Laws, or if the invoices have been issued in a 
foreign country. The invoices must be fully documented, justified and 
accompanied by the necessary back up documents.  
 
AM shall pay to the Contractor the amount in the approved account 
within thirty (30) working days as of the date when the invoices were 
received, provided that these invoices are accompanied by the 
aforementioned required lawful documentation. 
 
The payments shall be effected via a remittance, as regards imports in 
the name of AM, at the Contractor’s expenses, via checks for invoices 
issued by the Contractor established in Greece. The provision of 
receipt is necessary for the payment. The currency to be used for the 
Contractor’s payment shall be EURO. 
 

10.3 Good Performance Guarantee 
 
10.3.1 Upon signing the Contract, the Contractor deposits a Good 

Performance Guarantee equal to 5% on the amount offered by the 
Contractor in his Financial Offer. The Good Performance Letter of 

Guarantee to be issued by the Contractor shall be mandatorily in 

accordance with Samples A1 and A2 attached to these CC, in Greek 
and in English respectively. In case of a Consortium, the Letter of 
Guarantee must be common in favour of all its members. 
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 The Letters of Guarantee shall be issued by credit institutions 
operating lawfully in Greece or in any other member - state of the 
European Union (EU) or the European Financial Area (EFA) or in 
member – states which have signed the Public Procurement 
Agreement with the World Trade Organization (WTO). They can also 
be issued by E.T.A.A.-T.S.M.E.D.E. or they can be provided through a 
check issued by the Trusts and Loans Fund with a deposit of the 
respective amount to the subject Fund.  

 
10.3.2 The GPLoG shall guarantee, in its entirety and without any discretion 

whatsoever, the due, complete, flawless and timely execution of the 
Contractual Scope with strict adherence to the requirements, 
specifications, terms and conditions of the Contract. The 
aforementioned Guarantee covers all requirements of AM before the 
Contractor regarding the infringement of a contractual term, undue 
fulfilment of the contractual terms, or, finally, AM requirements arising 
from the imposition of a penal clause to the detriment of the 
Contractor. However, the Guarantee does not exhaust the liability of 
the Contractor to compensate AM in case the latter suffers losses, 
exceeding the amount of the Guarantee.  

 
AM retains its right to require at any time, through a written statement 
addressed to the Issuing Bank, the Paying of the entire amount of the 
Good Performance Letter of Guarantee or a part of it, in order to meet 
its claims against the Contractor ensuing from this Contract due to the 
Contractor’s non adherence to the contractual obligations.  

 
10.3.3 Should the Contract Price be increased for any reason whatsoever 

due to the increase in the Contract Scope, then, prior to the 
Supplementary Contract signing, the Contractor shall provide a 
supplementary Good Performance Guarantee, amounting to 5% on 
the additional Contract Price.  

 
10.3.4 All Letters of Guarantee shall be issued and maintained in favor of 

AM, at the Contractor’s sole cost and expenses. Letters of Guarantee 
shall be explicit, irrevocable, unreserved and payable upon AM’s first 
request; they shall be issued by reliable, recognized Banks, 
acceptable by AM as self-debtors and principal debtors, they shall be 
deliverable and payable in Athens, shall be governed by the Greek 
Legislation and shall be subject to the exclusive jurisdiction of the 
competent Courts of Athens for the settlement of any disputes that 
may arise regarding Guarantees. 

 
10.3.5 AM shall examine the validity of the subject Letters of Guarantee. 

 

10. 4 Good Operation Letter of Guarantee 

 
 The Contractor shall be responsible for the good operation of the 

scope of the supply. During the warrantee period, the Contractor shall 



 

 

PROJECT: “PROCUREMENT OF A 

MAINTENANCE VEHICLE FOR THE ATHENS 

TRAMWAY OVERHEAD CATENARY 

NETWORK ACCOMPANIED BY A TRAILER 

VEHICLE CARRYING A CABLE DRUM 

WINDING/UNWINDING MECHANISM” 

 

CONDITIONS OF CONTRACT 
 

RFP-321/17 

 

Α.. 46655 

 

 Page 18 

proceed to the maintenance and the repair of every damage / fault, in 
line with provisions of article 16 herein. 

 
 Upon final acceptance, a good operation letter of guarantee must be 

submitted, meeting the requirements of the warrantee operation 

duration. The subject guarantee amounts to 10% on the amount 
offered by the Contractor in his Financial Offer. 

 

10.5 Release of Good Performance, Advance Payment and Good 

Operation Letters of Guarantee 
 
Good Performance/ Advance Payment Letters of Guarantee shall be 
delivered to the Contractor following the final quantitative and 
qualitative acceptance and the commissioning of the Supply. In case 
of partial acceptances, Good Performance/ Advance Payment Letters 
of Guarantee shall be gradually released by the amount 
corresponding to the value of the finally accepted part of the quantity. 
Gradual release of the Letters of Guarantee is subject to prior opinion 
of the Acceptance Committee concerned and approval by AM’s BoD.  
 
If this Protocol includes remarks or in case of overdue delivery, then 
the letters of guarantee are returned on condition that the remarks 
and the overdue delivery have been addressed as specified. The 
release of the subject letters of guarantee call for the submission of 
the good operation letter of guarantee. 
 
The good operation letter of guarantee shall be released upon the 
compilation of the acceptance protocol of the warranted good 
operation by the Acceptance Committee and its approval by AM’s 
BoD. It is pointed out that a pre-requisite for the approval of the said 
Protocol is the demonstrated compliance of the Vehicles with the 
parameters and performance stated by the Contractor in his offer 
(article 17 of the Invitation) by issuing the relevant Minutes by the 
Acceptance Committee.  

 

 

ARTICLE 11 DESIGNS 
 

11.1 Upon the Contract signing, the Contractor must proceed with the 
compilation of the Design according to the provisions of the Document 
entitled “Performance Specification”.  

 

11.2 The Contractor must submit - four (4) months at the latest upon 
contract signing - the Compatibility Design for interface with the 
existing network, vehicles and infrastructures of the Athens Tramway 
System. This Design shall include all interface points between the 
Vehicles and the existing system, as well as the methods to be used 
by the Contractor in view of ensuring the required compatibility.  
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11.3 The Contractor shall be exclusively responsible for any deficiencies in 
the Designs, to be prepared by him, deriving from his omission to 
request timely information and data regarding the execution of the 
Supply.  

 

11.4 In order to review the Design and express its relevant comments on it, 
as this (the Design) will be gradually submitted, AM shall have a 
deadline of thirty (30) calendar days following the submission of each 
design. 

 

11.5  If any errors, deficiencies and inconsistencies are identified during the 
said review, as compared to the provisions of the contractual 
documents, then the aforesaid Designs shall be returned for 
correction.  

 

11.6 Within thirty (30) calendar days following the receipt of AM comments, 
the Contractor is obliged to resubmit the design for approval by AM, 
which, in its turn, should have to re-examine it within thirty (30) 
calendar days upon its receipt. 

 

11.7 The aforesaid designs shall be submitted in five (5) sets (one original 
and four copies) and two (2) additional sets in digital form, as per 
AM’s instructions. 

 

11.8 All expenses required for the compilation of the Designs, including all 
engineering activities of the Contractor, shall be converted into the 
price included in his offer and, thus, the Contractor shall not be 
entitled to any particular fee. 

 

11.9 All works to be executed based on the aforesaid designs are included 
in the Contractual Price, while AM shall not accept any alteration to 
this Price due to any corrections made during the approval of the 
Designs by AM. 

 

11.10 It is stressed that the approval of the design, calculations and 
drawings by AM shall not release the Contractor from his 
responsibilities deriving from the Contract and does not constitute in 
any way acceptance of the efficiency and soundness of the design. 

 

11.11 The Contractor shall not be permitted to execute any work relating to 
the manufacturing and supply of the Vehicles prior to the approval of 
the respective design by AM. 

 

11.12 The evaluation of the Technical Offer, as well as the Contract signing 
shall not entail the acceptance of any terms contrary to the 
requirements of the tender documents, while the Contractor, when 
preparing the design, ought to comply with the specifications and 
requirements of the Contract Documents.  
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11.13 In case a deviation from the contract provisions is required due to 
construction inability, inability to ensure materials, means/equipment, 
laboratories etc. or due to revision of the specifications/standards in 
force, the Contractor shall submit a Request for Technical Deviation.  

 
The Request for Technical Deviation must be accompanied by a 
report, adequately documenting the reasons for which there is inability 
to comply with the contract provisions, including also a comparative 
technical report between the proposed solution and the contractually 
foreseen one (indisputable advantages or at least its equivalence, as 
compared with the contract requirement), reference to the adequacy 
and completeness of the proposed solution, its compliance with the 
remaining specifications of the Contract and its compatibility with the 
overall Supply. The relevant Request must also include an analysis 
and documentation of the difference -in terms of cost- between the 
proposed and the contract solution, if any, as well as the impact of the 
proposed solution on the Time Schedule of the Contract. 
 
The deviation shall be implemented further to AM review and 
approval. The request for Technical Deviation must be submitted and 
approved prior to the submission of the (corresponding) Design. 

 
 

ARTICLE 12 WORKS CONSTRUCTION LOG 
 

12.1 The Contractor shall maintain a Work Construction Log in the areas 
where activities will be performed. In this Log, AM shall be entitled to 
write down any remarks regarding the works under execution and can 
request the recording of other data related to this Supply.  

 

12.2 It is noted that in the Work Construction Log, the Contractor shall 
record only information and data regarding the manufacturing of the 
Vehicles and not any of its contractual positions. The contractual 
positions of the Contractor shall be transmitted to AM through regular 
correspondence.  

 

12.3 The Contractor is obliged to hand over to it a signed copy of the Work 
Construction Log. 

 

 

ARTICLE 13 PROGRESS REPORTS  

 
In case there are deviations from the approved time schedule or in 
case AM deems it advisable, then the Contractor shall submit to AM a 
progress report in four (4) copies. The purpose of the report is to give 
a clear picture of the work progress, to record adherence or non-
adherence to the approved time schedule of the Supply and the 
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reasons for any deviations, as well as to depict the action plan for the 
recovery of delays - if any.  

 

 

ARTICLE 14 CONTRACT ADMINISTRATION - SUPERVISION OF WORKS BY 

AM 
 

The Contract administration by AM, the supervision of its works, as 
well as its acceptance shall be carried out through the relevant 
advisory bodies, to be set by AM’s BoD. More specifically, AM’s BoD 
shall appoint the Supervision Department of the Contract and the 
responsible Acceptance Committee, and shall notify them in writing to 
the Contractor upon the Contract signing.  
 

 The Supervision Department of the Contract shall be responsible for 
monitoring and checking the proper implementation of all contractual 
terms and the implementation of the Contractor’s obligations from the 
signing of the contract up to the expiry of the warranted operation. 
Moreover, this Committee shall provide its expert opinion about every 
issue that arises from the Contract, especially in case of extensions to 
deadlines, if any, modifications to the Contract and forfeiture of the 
Contractor. The monitoring of the execution of the Contract neither 
does it relieve the Contractor from his lawful and contractual 
responsibilities, nor does it reduce these responsibilities. The 
Contractor is obliged to comply with AM’s written instructions 
regarding the flawless, complete, prompt and workmanlike 
implementation of the Supply. More precisely, the Supervision 
Department shall be responsible for approving the payment of 
advance payments, approving accounts and approving the designs, 
as per the provisions of the Contract.  

 
The Acceptance Committee of the Contract shall be responsible for all 
issues related to the acceptance of the physical scope of the contract 
up to the expiry of the warranted operation. More specifically, it shall 
perform the macroscopic controls and final acceptances, shall prepare 
the respective protocols, as well as the protocol of warranted 
operation, and shall provide its expert opinion for their approval by 
AM’s BoD, as well as for the release of the Letters of Guarantee.  
 
Note that the Acceptance Committee monitors the tests and 
commissioning concurrently with the Supervision Department, in order 
to collect all data required for the preparation of its protocols.   

 

14.1 The Supervision Department shall appoint and notify the Contractor in 
writing of the supervisor and/or his/her assistants who will monitor the 
executed works.  

 
 The responsibilities of the aforesaid supervisors, as described above, 

will indicatively and not restrictively be as follows: 
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14.1.1 Approval of advance payments according to the stipulations of the 

Contract.  
 
14.1.2 Strict adherence to the approved designs and strict fulfillment of the 

contractual terms, 
 
14.1.3 Quantitative and qualitative monitoring of the works under execution, 

in accordance with the time schedule of the supply, 
 
14.1.4 Entry in the Project Diary, which is kept by the Contractor, of any 

comment made with regard to works under execution. 
 
14.1.5 Checking the accounts, in view of making partial payments to the 

Contractor. 
 

14.2 Should AM fail to proceed to the quality control of the works under 
execution or should it fail to identify any defect to the works, the 
Contractor shall not be released from his contractual obligations nor 
will this prevent AM from requiring the correction of the defective work 
and/or its rejection. 

 

14.3  The documents pertaining to the Contract shall be communicated by 
the authorized representative of the Contractor to the Supervision 
Department through a letter and vice versa. Each letter shall be 
transmitted at the address of the contracting party included in the 
Contract. The date of the document’s receipt by AM shall be the date 
when the letter was received from the Document Control Centre of 
AM, which shall be verified by the respective DCC stamp on the said 
letter. Instructions about the type of letters shall be provided to the 
Contractor after the Contract signing. 

 

14.4 The fact that AM supervises the works in no case does it release the 
Contractor from any of his liabilities ensuing from his contractual 
obligations and the applicable Legislation, neither does it imply that 
there is any employer’s or his sub-contractor’s liability. 

  

 

ARTICLE 15 CONTRACTOR’s PERSONNEL  

 

15.1 Upon signing the contract, the Contractor shall make known the name 
of his attorney to AM, the address of his head offices in Athens, as 
well as the personnel in charge of working therein. 

 

15.2 The “Contract” Manager, who shall be a graduate Engineer with at 
least 10-years of experience in the Contract scope and have his seat 
in the place where the contract is executed, shall take over his duties 
within five (5) calendar days upon signing of the contract at the latest.  
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The appointment of the person mentioned above shall be notified to 
AM and be approved by the Supervision Department. 

 

15.3 The “Contract” Manager shall be fully authorized by a proxy to 
represent the Contractor in technical issues. The same proxy shall 
also include a statement of this person, whereby he accepts his 
appointment and responsibilities. 

 

15.4 The “Contract” Manager shall be responsible for the workmanlike, 
flawless and safe performance of works and for the introduction and 
implementation of the required measures for the safety and protection 
of personnel and any third party during the execution of the Supply 
against any damage caused to works and structures of third parties. In 
addition, he shall be responsible for the tests and the commissioning 
of the Vehicles. 

 

15.5 It is explicitly determined that the Contractor is liable before AM for the 
acts and omissions of the “Contract” Manager. The service of the 
aforesaid person shall be valid throughout the execution of the 
Contract. For his substitution, AM must provide its prior explicit written 
approval. 

 

15.6 AM, at its absolute judgment, may not grant its approval for the 
aforesaid person if it deems that he does not possess the required 
qualifications and experience or he is not suitable for the said position.  

 
 In addition, AM is entitled to request that the Contractor to remove any 

of his employees deemed inappropriate for the safe and flawless 
manufacturing, commissioning and attending the tests of the Vehicles, 
whose behavior towards AM’s personnel or third parties was also 
considered improper.  

 
In these cases, within a 10-day period upon the communication of 
AM’s Resolution, the Contractor ought to propose another person. 

 

15.7 It is explicitly defined that the appointment of the Contract Manager of 
the Contractor in no case does it release him from his responsibilities 
and obligations and that the Contractor always remains exclusively 
liable before AM. 

 
 

ARTICLE 16 DELIVERY - ACCEPTANCE 

 

16.1 Delivery of the Scope 

 
 The Contractor is obliged to deliver the Vehicles within the time 
limitation and as specified in the Contract or in line with the period 
stated in his Offering time periods. 
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16.2 Acceptance of Vehicles – Spare Parts 

 
The Vehicles shall be accepted by an Acceptance Committee, 
appointed by AM’s Board of Directors, where a member of the 
Company responsible for the Operation of the Tramway (STASY) 
participates.  
 
The acceptance procedure is carried out in two (2) stages. More 
precisely:  

 
a) The Macroscopic examination which takes place in the Depot after  

the assembly of the Vehicle for the maintenance of the overhead 
catenary networks and the Trailer Vehicle carrying a cable 
winding/unwinding machine.  

 
The Contractor is obliged to inform in writing the Acceptance 
Committee on the completion of the assembly works and invite the 
Committee to perform a macroscopic inspection. During the 
macroscopic inspection, the Acceptance Committee proceeds with 
the quantitative inspection of the completeness of the Vehicles. 
Within one (1) month after the communication transmitted by the 
Contractor and provided that no deviations are ascertained, the 
Acceptance Committee shall draft a Macroscopic Inspection 
Protocol to be approved by AM’s BoD. In case the Acceptance 
Committee rejects the Vehicles due to deviations found during 
macroscopic inspection, the Committee shall not proceed with 
further inspections. 
 

b) The final acceptance takes place after the completion of all required 
tests and the commissioning of the Vehicles.  

 
The Contractor is obliged to inform in writing the Acceptance 
Committee on the completion of the tests and the commissioning of 
the Vehicle for the maintenance of the overhead catenary networks 
and the Trailer Vehicle carrying a cable winding/unwinding machine 
and invite the Committee to perform the final acceptance. Within 
two (2) months further to the communication transmitted by the 
Contractor and provided that no deviations are ascertained, the 
Acceptance Committee shall draft a Final Acceptance Protocol to 
be approved by AM’s BoD. 
 
The Acceptance Committee can: 
 
i. proceed with the acceptance of the Vehicles 
 
ii. proceed with the acceptance of the Vehicles with remarks on 
account of deviations from the technical specifications of the 
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Contract, by implementing a discount on the contractual price if 
necessary. 
 
iii. reject the Vehicles. 

 
In case the Acceptance Committee ascertains that there are 
deviations which do not affect the suitability and safe operation of 
the Vehicles and are deemed to be of minor importance, then the 
Contractor is obliged to replace them within a reasonable time 
period, if possible. If the Acceptance Committee proceeds with the 
acceptance with remarks of the Vehicles, it shall record in the 
relevant protocol the deviations of the Vehicles from the terms of 
the contract and it shall formulate its justified opinion on whether 
the Vehicles are suitable or not for their intended use. Then, upon 
justified Resolution of AM’s BoD and further to the opinion of the 
Acceptance Committee, the Vehicles can be utilized and their 
acceptance can be approved with or without reduction on the 
contract price.  
 
If this is not the case, if, in AM’s opinion, the deviations of the 
Vehicles affect their suitability and they cannot be used, i.e. these 
deviations are essential, then the Contractor will be requested to 
restore the subject deficiencies within a reasonable deadline. If 
these deficiencies are not restored, then upon AM’s BoD justified 
Resolution and the issuance of the opinion of the Acceptance 
Committee, the Vehicle can be rejected.  
 
For rejected Vehicles or Vehicles accepted with reduction of the 
contract price further to checks performed by the First Degree 
Acceptance Committee, Vehicles can be checked by a Second 
Degree Acceptance Committee.  

 
Referral to the Second Degree Acceptance Committee is subject to 
the Contractor’s relevant request or ex officio by AM. The Second 
Degree Acceptance Committee shall proceed anew with all checks 
foreseen by the Contract and shall draft the relevant Acceptance or 
Rejection Certificate following the same procedure.  
 
The request for re-examination of the Vehicles by a Second 
Degree Acceptance Committee shall be submitted by the 
Contractor within a mandatory deadline of twenty (20) days upon 
communication of the relevant Resolution. The costs of the Second 
Degree Acceptance Committee shall be borne by the Contactor if 
the Vehicles are conclusively rejected or accepted with reduction, 
irrespective of whether the referral to a new check was effected 
further to the Contractor’s relevant request or ex officio by AM. The 
distribution of the expenses shall be subject to the BoD’s pertinent 
resolution and shall be deducted from the payment of the 
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Contractor or shall be collected from the Good Performance Letter 
of Guarantee of the Contract. 
 
Protocols drafted by the Acceptance Committees, be it of First or 
Second Degree, shall be also mandatorily communicated to the 
Contractor.  

 
If the Contractor disagrees with the result of the laboratory 
inspections conducted further to the acceptance by the First or 
Second Degree Acceptance Committee, he may request in writing 
an appeal inspection, in line with article 208, Law 4412/16. The 
result of the appeal inspection is mandatory and final for both 
parties. 
 
In case the Contractor does not exhibit any compliance, then 
applicable shall be the provisions of article 33 herein. 
 

The Vehicles may be commissioned only upon their final acceptance 
by AM as per the above. 
 
With regard to the acceptance of the spare parts, three (3) months 
further to their delivery to AM’s warehouse the Acceptance Committee 
shall proceed with the quantitative and qualitative inspection and shall 
draw a Final Acceptance Protocol in line with the provisions of para. 
(b) above.  
 
 Upon approval of the Final Acceptance Protocol, the Supply related 
risk shall be transferred to AM, except the risk pertaining to any 
damage due to the Contractor’s liability, who shall remain responsible 
for it until expiry of the warranted operation. Upon expiry of the 
warranted operation, the Contractor shall be liable, as per the 
stipulations of articles 692 and 693 of the Greek Civil Code, for any 
risks that may also be encountered due to erroneous design, inherent 
defects, failure of the material. 

 

 

ARTICLE 17 GOOD PERFORMANCE WARRANTY  

 

17.1 The warranty period in which the Contractor bears responsibility of 
the Supply and the good performance of the Vehicle for the 
maintenance of the overhead catenary networks and the Trailer 

Vehicle carrying a cable winding/unwinding mechanism is defined to 

three (3) years upon final acceptance of the scope or self-standing 
parts thereof. 

 

During the warranty period, the Contractor’s obligations are defined 
as follows: 
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a) Correction of defects, bad workmanship, faults and 
construction defects and omissions of the hardware & software 
caused by the Contractor. 

 
 The spare parts covered by the guarantee and the works 

required to correct deficiencies and bad workmanship, in view 
of ensuring good operation of the  Vehicles throughout the 
guarantee period shall be provided by the Contractor, shall 
constitute his responsibility and their cost shall be borne by 
him. 

 
b) Supply and availability of the special tools, required for the 

repair and maintenance, as well as the testing diagnostic 
equipment. 

 
c) Technical support to the STASY’s Maintenance Service.  

 
The related costs, transportation expenses and any other 
expenditure related to the services to be offered by the 
Contractor in the framework of the Vehicles’ warranty period 
shall be borne by him.  

 

17.2 The procedure to be implemented with regard to the reinstatement of 
defects and damage occurring during the operation period of the 
Vehicles throughout the warrantee period is as follows:    

 
a)  STASY (Maintenance Service) issues a work instruction, which 

concerns the rectification of fault/defect and includes fault 
related data (such as type, location, time), as well as the 
assessment of the Maintenance Service with regard to the 
cause of the fault/defect. The instruction is copied immediately 
to the Contractor by AM.  

 
b)  The Contractor, upon receipt of the work instruction, proceeds 

immediately with the necessary activities for the rectification of 
the fault/defect and provides the required spare parts and 
personnel, without any additional financial burden to AM. 

 
c)   If the Contractor, upon communication of the work instruction 

to him, fails to meet immediately his contractual obligations 
regarding the rectification of the fault/defect, then AM shall 
proceed with the necessary corrective actions on his behalf 
and to the detriment of the Contractor, reserving its rights in 
accordance with the provisions of the Contract and the Law.  

 

17.3 Any repairable accessories of the Vehicles installed a-new upon repair 
must necessarily be accompanied by a Repair Report of the 
Contractor which shall state all damage causes, repair works and 
shall also certify that the accessory is suitable for use. 
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17.4 With regard to the equipment of the Vehicles and the features that 
have been either repaired or replaced during the guarantee period, 

their good performance warranty period is extended by a six (6)-

month period following the expiry of the warranty period. 
 

17.5 The Contractor shall accept full responsibility for the Design as 
regards efficient operation, satisfactory performance in service and 
compliance with the requirements of the Specification during the 
Guarantee Period. 

 
 During that period should the equipment or any component or 

individual system or software item thereof, fail repeatedly and does 
not operate or perform, as stipulated in the Specifications, then such 
failure shall be deemed to be a Design failure, in line with the 
requirements of the Document entitled “Performance Specification”. 

  
In this case, the remedy of the failure by the Contractor shall include 
modification to the design of the associated components, of the 
equipment or software or systems and any associated removal and re-
installation work, as well as the general application of the remedy to 
such other like components or systems of the Supply, wherever this is 
necessary. The relevant expenses shall be borne by the Contractor. 
 

17.6 STASY shall be responsible for the scheduled checking of the 
Vehicles’ maintenance and its cost shall be borne by STASY. During 
the execution of the works relating to the scheduled maintenance, the 
Contractor is obliged to provide his services for supporting STASY’s 
Maintenance Team, in accordance with the Operation and 
Maintenance Manuals.  

 

17.7 Within one (1) month upon the expiry of the deadline of the foreseen 
warranted operation, the Acceptance Committee shall draft the 
relevant Acceptance Certificate verifying that the Contractor complies 
with the requirements of the Contract. In case of non compliance – in 
full or in part- of the Contractor, the Acceptance Committee may 
propose payment - in full or in part - of the Good Performance Letter 
of Guarantee, as foreseen in article 10 herein. This Protocol shall be 
approved by AM’s BoD.  
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ARTICLE 18 SPARE PARTS  
 

Warrantee Period Capital Spare Parts  
 
 The contract scope of the Supply shall include the Warrantee Period 

Capital Spare Parts required throughout the three-year warrantee 
period of the Supply for the correction of any faults, defects, bad 
workmanship and other deficiencies, for the smooth and continuous 
operation of the Vehicles. The Contractor shall assume the 
responsibility and the expenses for storing the warrantee period 
capital spare parts and shall be exclusively responsible for their 
availability. 

 
 In case a spare part is found defective after its utilization, it will be 

immediately replaced by the Contractor.  
 
 

ARTICLE 19 SOFTWARE  
 
 The Contractor shall provide AM with non-exclusive and irrevocable 

licences for the utilization of the software, standards, codes, drawings, 
etc. to be provided in the framework of this contract, for the operation, 
maintenance and upgrading of the Vehicles. 
 
In particular and in the framework of exercising the above rights ceded 
to it, AM is entitled to use without the permit of the Contractor the 
software of the equipment or the systems, in order to cover any future 
operational needs that may derive. 
 
All the aforementioned rights can be exercised either by AM or by 
STASY or by a third party to whom AM or STASY shall cede the 
maintenance of therolling stock. 

 

 

ARTICLE 20 TRAINING  

 
 The Contractor shall submit a detailed training program for the 

Training of STASY’s and AM’s personnel. This program shall be valid 
upon its approval by AM. The trainees shall be selected by AM. 

 
The Contractor shall be responsible for the proper training of 
STASY/AM’s personnel and guarantees the correct execution of the 
training programs and tasks. The participants in the training courses 
shall be selected by AM. 
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ARTICLE 21 QUALITY ASSURANCE AND QUALITY CONTROL  
 

21.1  Quality control and quality assurance of the manufacturing, installation 
and commissioning of the Vehicles and of the equipment and 
materials composing the Vehicles shall be performed based on the 
requirements of the Quality Assurance Plan, described in article 18 of 
the Document entitled “Performance Specification”. 

 

21.2  Within thirty (30) days upon Contract signing, the Contractor must 
submit for AM’s review the documentation of the Quality Management 
Plan, as well as a Test and Inspection Plan/Quality Plan.  

 
Within thirty (30) days, AM shall return to the Contractor the 
aforementioned submissions with remarks, if any. The Contractor 
must incorporate the revised versions of the Quality Management Plan 
and the detailed Quality and Inspections Plan. 
 
Any revisions of the aforementioned documents shall be submitted to 
AM for approval. 

 
 Quality control shall be performed on the Contractor’s responsibility 

and at his expense.  
 

21.3  The relevant regulations and criteria, dictated by the required 
standards concerning the equipment, materials and the quality of the 
work, are mentioned in the contractual documents. In the Quality Plan 
all the requirements of these regulations and the criteria should be 
taken into consideration.  

 
21.3.1 The overall materials, components and complexes falling under the 

Field of the European Directives (e.g. about low voltage (LVD), 
electromagnetic compatibility, etc.) shall necessarily bear the CE 
mark, which shall be proved through the appropriate accompanying 
documentation. 

 

21.4 The Contractor can suggest alternative standards equivalent to the 
required standards offering products of relevant quality that he shall 
use, provided that they are approved by AM. 

 

21.5  The Contractor shall be responsible for the quality of all materials, 
equipment and systems that he will construct or purchase as well as 
for the quality of the works under construction. 

 
For this reason, he should submit the following two basic plans:  
 

21.5.1 Inspection Plan in the place of manufacture  
 
 Quality Control and Inspection Plan shall coverall control, inspection 

and tests procedures in the manufacturing plants of the Contractor 



 

 

PROJECT: “PROCUREMENT OF A 

MAINTENANCE VEHICLE FOR THE ATHENS 

TRAMWAY OVERHEAD CATENARY 

NETWORK ACCOMPANIED BY A TRAILER 

VEHICLE CARRYING A CABLE DRUM 

WINDING/UNWINDING MECHANISM” 

 

CONDITIONS OF CONTRACT 
 

RFP-321/17 

 

Α.. 46655 

 

 Page 31 

and the Sub-suppliers, making reference to the procedures related to 
the conduct of the controls.  

 
 If there are any remarks concerning the materials under 

manufacturing and it is required that these materials be rejected, 
applicable are the stipulations of article 22 herein. 

 

21.5.2 Inspection Plan at the Depot and the Lines of the Athens 

Tramway:  
 
 Quality Control and Inspection Plan to be carried out in the Depot and 

the lines of the Tramway in Athens. This Plan will cover all control, 
inspection and test procedures determined by the Contract.  

 

21.6 The Quality Control Plan should include the following basic data, 
which must be completed and updated with additional information as 
frequently as necessary for the quality requirements to be met. In 
particular, 

 
21.6.1 Samples of the suggested quality control documents, printed tests and 

printed reports. 
 
21.6.2  List of materials and works that AM shall control at the different 

manufacturing stages, together with control procedures, types of tests 
and their frequency. 

 
21.76.3 Complete manufacturing, quality control, etc. procedures. 
 

21.7 As far as quality control is concerned, detailed and updated data 
should be kept in a suitable form concerning the materials and the 
equipment that have been ordered, delivered, found defective etc. 
during the execution of the works. Additional data will be submitted, 
according to the conditions of the Contract and the approved quality 
plans. The Contractor’s drawings, as well as the data that shall be 
submitted, should be in accordance with the relevant specifications of 
the contractual documents. 

 

21.8 The quality control plan that will be suggested by the Contractor and 
approved by AM, will be followed throughout the validity period of the 
Contract, unless otherwise approved and instructed for specific 
issues. The results of the controls shall appear in bound documents 
with duplicate numbered pages.  

 

21.9 However, adherence to all the aforementioned procedures does not 
release the Contractor from the responsibility for the good quality of 
the built-in materials and the complete, safe and flawless execution of 
the supply. 
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ARTICLE 22 REJECTION OF MATERIALS – REPLACEMENT   
 

In case of final rejection of the overall quantity of materials or part 
thereof, based on AM’s resolution following the expert opinion of the 
agency concerned, approval can be granted for the replacement of 
this quantity by another expert opinion subject to the terms of the 
Contract within a fixed deadline set through this resolution.  
 
If the aforementioned replacement takes place after the expiry of the 
contractual time, the deadline set for this replacement cannot exceed 
½ of the overall contractual time and the Supplier is considered 
overdue and is subject to penalties due to overdue delivery.  
 
If the Supplier does not replace the rejected materials within the set 
deadline and provided that the contractual time has expired, the 
Supplier is declared forfeited and is subject to the foreseen penalties.  
 
As to the remaining issues, applicable are the stipulations of article 
213 of Law 4412/16.  

 
 

ARTICLE 23 SUB-CONTRACTORS/ SUPPLIERS 

 

23.1 If following contract award, a section of the contract is assigned to a 
sub-contractor, the Contractor shall be responsible to communicate to 
AM the name, the communication details and the legal representatives 
of his sub-contractors before subcontractors commence to execute 
works. AM shall verify that the reasons for disqualification of sub-
contractors do not apply in the sense of articles 73 and 74 of Law 
4412/16. To this end, any sub-contractors notified after contract award 
shall submit the pertinent certificates and the remaining relevant back-
up documentation. As to the remaining items, the provisions of article 
336, Law 4412/16 apply.  

 

23.2 Awarding a section of the contract under the form of sub-contracting 
work to third parties does not release the Contractor in any way 
whatsoever from his responsibilities or obligations nor does it give rise 
to a relationship between AM and the Subcontractors/Suppliers.  

 

23.3 The Contractor shall be solely and exclusively responsible for the 
adherence on the part of the sub-contractor/supplier of the terms and 
conditions of this Contract and shall not be released from his 
responsibilities or guarantees as regards any part of the works under 
execution by his sub-contractor/supplier.  

 

23.4 The Contractor is not entitled to assign to sub-contractors/suppliers 
contracts representing a percentage over 50% of the overall value of 
the Contract.  
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ARTICLE 24 OPERATION & MAINTENANCE MANUALS  
 

24.1  The Contractor shall deliver the Operation and Maintenance Manuals 
prior to the completion of tests and the commissioning of the Vehicles, 
in accordance with the Approved Time Schedule.  

 

24.2 The final acceptance of the Scope of the Supply calls for the delivery 
of the Operation and Maintenance Manuals, as these are foreseen in 
the Document entitled “Performance Specification”. 

 
Non-submission of the aforementioned information, as well as all the 
“As Built” Drawings, constitutes a reason for AM not to Accept the 
Supply. 
 

 

ARTICLE 25 TESTS & COMMISSIONING – POWER CONSUMPTION 
 

25.1 As required by the stipulations of the Document entitled “Performance 
Specification”, the Contractor shall carry out the required tests and will 
set the Vehicles into operation. 
 
For this work, the Contractor shall prepare time schedules, as well as 
programs related to the required procedures. 
 
The exact test and commissioning dates shall be brought to AM’s 
knowledge prior to their commencement. 
 

25.2 All tests shall meet the requirements, which are determined and are 
considered necessary in order to ensure the “commissioning” 
foreseen by the Contract.  

 

25.3 The power required for testing the Vehicles at Athens Tramway 
facilities shall be supplied at AM’s and the Operation Company’s 
responsibility. 

 

25.4 The power supply cost during Tests and Commissioning of the 
Vehicles at the Athens Tramway facilities (as recorded by each 
Vehicle) shall be borne by the Contractor. This cost shall be calculated 
based on the kWh rate to be paid by STASY S.A. to the Public Power 
Corporation (PPC). 

 

 

ARTICLE 26 CONTRACTOR’S LIABILITIES 

 

26.1 The Contractor must implement the overall Contract Scope, in 
accordance with the terms of the Contractual Documents.  The 
Contractor is solely responsible for the completeness, quality, 
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durability, performance and good operation of the Vehicles, as well as 
the equipment and the materials composing the aforementioned 
Vehicles, as well as for the flawless and workmanlike implementation 
of the Contract scope.  

 

26.2 During the execution of the Contract, the Contractor is fully 
responsible for any damage, loss or wear that will be caused to the 
equipment, material or works related to the Supply.   

 

26.3 The Contractor shall bear exclusively both civil and penal 
responsibility for any harm or death that may be caused to the 
persons engaged in the execution of the “Supply”, or to third parties at 
any place where the Contractor exercises his activities regarding the 
said Supply. Therefore, the Contractor should take all the necessary 
safety measures in view of preventing such events.  

 

26.4 The Contractor is solely and exclusively responsible for the design he 
has prepared and selection of the equipment, materials and the 
systems, as well as for their proper utilization in view of materializing 
the scope, as per the Contract terms. 

 

26.5 The Contractor shall be obliged to complete the Supply timely and to 
execute all works required for the materialization of the Supply 
adhering to the Approved Time Schedule. 

 

26.6 The Contractor remains exclusively responsible for adherence to the 
terms and requirements of this contract by his suppliers and for his 
relations with them.  

 

26.7 There is no dependence relationship between AM and the Contractor, 
his personnel or his suppliers. 

 

26.8 Should AM is obliged to pay any compensation for reasons due to the 
aforementioned causes, then this amount shall be withheld from the 
amounts due to the Contractor or the Contractor’s guarantees. 

 

26.9 Should materials, equipment, systems or work methods, software or 
any other items be utilized for the implementation of the Scope, these 
are covered by patent licenses, while the relevant license and 
expenses to obtain the rights to use these rights shall be borne by the 
Contractor.  

 

 

ARTICLE 27 INSURANCE 
 

27.1 Personnel Insurance 
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a. The Contractor is obliged, without his responsibilities and 
obligations being limited, according to the Contract, to insure the 
Personnel, Machinery, Materials and Third Parties Liability with 
regard to the entire Project at his own expenses, on the basis of 
the stipulations of Greek Legislation and the present article. The 
insurance company to be selected by the Contractor must be able 
to insure similar scopes according to the relevant provisions and 
must operate lawfully in Greece, according to PD 400/70 entitled 
“Insurance of Private Company” to be applied as it is valid each 
time or in line with the European provisions on Freedom to Provide 
Services, as they are in effect.  

 
b. The Contractor is obliged to insure in the Social Security Fund IKA-

ETAM and other social security funds or organizations of main or 
auxiliary insurance all the personnel engaged by him or by his sub-
contractors in Greece during the execution of the Supply, according 
to its specialties and in accordance with the provisions about IKA-
ETAM or other insurance funds or organizations and in respective 
main insurance organizations of other countries, the personnel not 
falling under the provisions about IKA-ETAM.  

 
 The Contractor has to have insured his laborers and technicians 

and other personnel against labor accident (Employer’s Liability) in 
recognized Insurance Companies. This provision applies both to 
Greek and foreign personnel. 

 
c.  The content of the said Insurance Policies must necessarily be in 

accordance with the stipulations of this article. If in AM’s judgment 
corrections are required, the Contractor shall take them into 
consideration. In case of the Contractor’s non-compliance with all 
the above, AM is entitled to conclude these insurance policies by 
itself on behalf and at the expense of the Contractor. The original 
Insurance Policies, along with the premium receipt, shall be 
submitted as follows.  

 
 

27.2  Supply Insurance 

 
 The Contractor is obliged to insure the Supply at hand at the following 

stages of the execution of the Contract: 
 

 a) At the Vehicles Transportation stage from the country or their 
manufacturing plant until arrival at AM’s facilities in Athens 
(WAREHOUSE TO WAREHOUSE), including storage of goods in 
the customs warehouse or in other INTRANSIT warehouses in 
the place of destination of the materials for forty five (45) days 
prior to their arrival. The said draft insurance policy must be 
submitted to AM for review at least two (2) months prior to the first 
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loading. The relevant original insurance policy should be 
submitted to AM at least one (1) month prior to the first loading. 

 
 AM may request insurance of materials of its property that must 

be transported at the Contractor’s liability, in the framework of the 
Supply. 

 
 It is stressed that transshipment in intermediate stations or 

ports is not allowed without AM’s consent; 
 If the transport means is a ship, the terms and agreements of 

CLASSIFICATION CLAUSES shall apply. 
 
 b) From the arrival of the Vehicles (partial or not) at the Tramway 

premises in Athens until the Approval of the Final Acceptance 
Protocol, for each Trial Run required and for the Storage at the 
Tramway premises, a Material Damage Insurance Against All 
Risks of the Supply is required. The draft of the above insurance 
policy (-ies) must be submitted to AM for approval within a two (2) 
month-period before the arrival of the equipment at the Tramway 
premises in Athens. The original insurance policy (-ies) must be 
submitted to AM at least five (5) working days prior to the first 
arrival of the equipment, accompanied by the receipt for payment 
in full. 

 
 The scope of the insurance shall consist in the overall value of the 

Contract scope (vehicles, spare parts, tools, services, the full cost 
for each type of materials to be supplied by AM to be 
incorporated, etc.), including any supplements to the Contract. 
The Contractor is obliged to request the insurance Company to 
re-adjust the insured capital, according to the actual value of the 
Contract valid each time (overall or non-overall) in order to avoid 
any under-insurance right. This insurance coverage shall be 
provided against any loss, damage or destruction, partial or total, 
due to or caused by any reason whatsoever [i.e. force majeure, 
earthquakes, accident during transportation, accidental incidents, 
as well as erroneous design and/or production/assembly of 
materials, manufacturer’s risk, defective materials, erroneous 
work etc.] except for the risks normally exempted and not covered 
by the usual insurance policies MATERIAL DAMAGE AGAINST 
ALL RISKS (e.g. war, invasion, rebellion, popular uprising, 
revolution, seizure, pollution by radiation or ionizing radiation etc.).  

 
In the Insurance Policy AGAINST ALL RISK for MATERIAL 
DAMAGE the following special terms must also be included, 
namely: 

 
a) AM shall be co-insured. 
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b) It must be explicitly mentioned that the sense of the word 
“Contractor” means all kind of personnel engaged under any work 
relation whatsoever with the Contractor in the subject Project, as 
well as the Contractor’s Sub-Contractors and Sup-suppliers. 

 
c) The insurance policies in question cannot be cancelled, modified 

or terminated without written notice, sent by registered mail sixty 
(60) days beforehand to the Contractor, as well as to AM by the 
insurance company. 

 
d) The insurance company waives its rights to raise a case against 

AM, its employees, its consultants, its associates and their 
employees, in case the injury or damage derives from an act or 
omission of the aforementioned persons not due to grieve 
negligence. 

 
e)  In case of total or partial suspension of the works due to the 

Contractor’s liability, the Contractual Scope, whichever the phase 
it is found in, can be insured against all possible risks by AM and 
the insurance costs shall be borne by the Contractor. 

 

b1) Duration of insurance: The insurance company’s liability 
commences upon the arrival of the first Vehicle at AM’s facilities 
in Athens and expires upon the approval of the Final Acceptance 
Protocol. The aforementioned insurance policy (-ies) AGAINST 
ALL RISKS shall be submitted by the Contractor to AM, as per 
the stipulations of this paragraph 28.2.b. 

 
For AM to ensure its requirements against the Contractor in relation to 
the amounts that it has already paid to him, the Contractor ought to 
request that his insurance company includes the following special 
term in the insurance policy:  
 
In case of partial or full destruction or damage of the scope: 

 
For the insurance company to pay to the Contractor the relevant 
compensation for the damage, it must have previously received the 
written consent of AM for this purpose.  

 
In case AM does not provide to the insurance company the said 
consent, automatically and without further formulations (special or 
other kind of order or authorization from the Contractor), the claim of 
the Contractor against the insurance company for the payment of the 
relevant compensation is ceded to AM and the insurance company 
accepts henceforth and is obliged to pay the relevant compensation to 
AM, following AM’s request to this end.  
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The transfer of the Contractor’s claim to AM does not release him in 
any way from his responsibilities and obligations deriving from the 
Contract.  

 
It is agreed that any amount not insured or not recovered by virtue of 
the aforementioned insurance policy AGAINST ALL RISKS, is 
covered by the Contractor according to his responsibilities deriving 
from the Contract”. 

 

c) Civil Liability Insurance 
 

c1) The scope of this insurance is to cover the Contractor’s Third 
Party Civil Liability and the Insurance Company ought to pay 
compensation sums to third parties for bodily injuries, moral 
distress or moral damage and material damage to movable or 
fixed property caused during and on account of works related to 
tests and commissioning, maintenance, repair of damage and 
various other arrangements, whenever these are implemented 
and provided that they are carried out within the framework of 
the Contractor’s contractual obligations. 

 

Duration of the insurance: The responsibility of the insurance 
company commences from the arrival of the Vehicles at AM’s 
facilities and terminates upon the expiry of the warranted 
operation period. 

 

c2) The indemnification limits of a third party civil liability 
insurance policy shall include direct and consequential damage 
(indirect damage) and are defined per incident as follows: 

 

a) For material damage, to third party property, irrespective of 
the number of any third parties who have suffered damage: 

 
€ 5,000,000 

 

b) For bodily injury or death of third parties per individual: 
    

€ 1,000,000  
 

c) For bodily injury or death of third parties after a group 
accident, irrespective of the number of the injured parties: 

 
€ 5,000,000 

 

d) Highest liability limit of insurers throughout the duration of the 
insurance coverage 

 
€ 10,000,000 
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c3) This insurance policy shall include the following special terms 
as well: 
 
a) AM, its overall personnel, any of its consultants and their 

personnel, are regarded as third parties, according to the 
terms and the exceptions of Cross Liability. 

 
b)  The insurance company ought to refute any case raised 

against the Contractor or AM and their personnel if the injury 
or damage involved is due to an act or omission of the above 
personnel, which is covered by the third party civil liability 
insurance policy. 

 
c) The insurance company shall waive any right of action 

against AM, its consultants, its partners and their employees, 
if the injury or damage involved is due to an act or omission 
of the above personnel, 

 
The draft insurance policy for third party civil liability shall be 
submitted by the Contractor to AM two (2) months prior to the 
delivery of the Vehicles to AM. The original Third Party Civil 
Liability Insurance Policy, which is required for the coverage 
of the civil liability of the Contractor due to the execution by 
the said Contractor of works or any other relevant 
arrangement and within the framework of his remaining 
contractual obligations, shall be submitted at least within five 
(5) working days prior to the aforementioned deadline.  

 
d) The Contractor is obliged to insure AM’s employees, its 

consultants and their personnel who will travel to the country 
where the Vehicles will be manufactured in view of monitoring 
the works of the Contract, from the moment they depart AM’s 
premises up to their return to these premises and throughout 
their staying there.  

 

27.3 Mandatory Terms  
 

The Insurance policies must necessarily include the following terms: 
 

a) AM shall be co-insured. 
 
b) It must be explicitly mentioned that the sense of the word 

“Contractor” means all kind of personnel engaged under any work 
relation whatsoever with the Contractor in the subject Project, as 
well as the Contractor’s Sub-Contractors and Suppliers/Sup-
suppliers. 
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c) The insurance policies in question cannot be cancelled, modified 
or terminated without written notice, sent by registered mail sixty 
(60) days beforehand to the Contractor, as well as to AM by the 
insurance company. 

 
d) The insurance company waives its rights to raise a case against 

AM, its employees, its consultants, its associates and their 
employees, in case the injury or damage derives from an act or 
omission of the aforementioned persons not due to grieve 
negligence. 

 
e)  In case of total or partial suspension of the works due to the 

Contractor’s liability, the Contractual Scope, whichever the phase 
it is found in, may be insured against all possible risks by AM and 
the insurance costs shall be borne by the Contractor. 

 
f) AM’s liability arising from Article 922 of the Civil Code is covered 

(employer’s liability). 
 

27.4 General Terms 

 
 When drafting the insurance contracts to be concluded in the framework 

of this article, the following shall be in effect, namely: 

 
a) All insurance policies referred to herein shall be submitted to AM for 

approval, in line with the specific provisions of articles 27.1 – 27.2.  

 
b) In entering into all the above insurance contracts, the Contractor 

must be conforming and be taking into account the provisions of the 
Laws, Decrees, and Regulations, etc. each time in force and effect in 
Greece. 

 
c) The Contractor should adhere to the terms stipulated in the 

insurance policies and compensate AM against any losses and 
claims that may ensue from an omission of the Contractor to comply 
with or meet the stipulations of the insurance policies. The insurance 
coverage, financial and insurance terms, exceptions, exemptions 
etc. provided for, are subject, in any case, to AM’s final approval. 

 
d) The aforementioned insurance policies do not remove or limit in any 

way the obligations and liabilities of the Contractor, arising from the 
Contract, especially with regard to the exceptions, rebates, 
privileges, restrictions etc. provided for by the relevant insurance 
policies and the Contractor remains exclusively responsible for the 
repair of damage caused to persons and/or property even beyond 
the amounts covered by the above policies. 

 
e) In case the insurance company the Contractor concluded the above 

insurance policies with omits or refuses to pay (totally or partially) 
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any damage or injury etc. for any reason or cause whatsoever, then 
the Contractor is exclusively responsible for settling the damage or 
injury etc. not paid in full according to the terms of this Contract and 
AM is entitled to deducting, from amounts payable to the Contractor, 
or from any kind of his guarantees, the amounts that, in it judgment, 
are required for the repair of the injury or damage in question. 

 
f) AM reserves its right to deduct from amounts payable to the 

Contractor any amount or render payable an equivalent amount from 
the Good Performance/Good Operation Letter of Guarantee that 
cannot be received from the insurance company due to exclusions, 
exemptions etc. according to the terms of the relevant insurance 
policies. 

 
g) In case the Contractor omits or neglects to submit for approval the 

insurance policies, or comply with his insurance obligations, in 
general, or in case the insurance policies that he will conclude are 
considered non satisfactory by AM, then the latter is entitled to 
conclude, in the name and at the cost of the Contractor, the required 
insurance policies and to deduct (interest-bearing and on the basis 
of the lawful overdue interest) the premium rate either from the 
amounts payable to the Contractor or by rendering payable an 
equivalent amount from his Good Performance/Good Operation 
Letter of Guarantee. In this case, AM shall act via an irrevocable 
order and on behalf of the Contractor, should this is to AM’s interest.  

 
 In addition, in case the Contractor neglects or is reluctant to pay to the 

insurers the premium due, then AM, in view of avoiding any nullification 
of the insurance policy (-ies), shall be entitled to pay the premium to the 
insurers on behalf of the Contractor and to deduct same from the 
amounts payable to him, in line with the above.  

 

 

ARTICLE 28  HEALTH AND SAFETY  
 

28.1  The Contractor is obliged to execute all works taking place in Greek 
territory related to the present Contract, i.e. delivery of the materials at 
the Tramway Depot (loading/unloading/ttransportation), testing and 
commissioning, by implementing the provisions concerning the health 
and safety provided for by both the Greek and the EU legislation.  

 

28.2  The Contractor is hereby rendered exclusively responsible and liable 
for the introduction of all prevention and protection measures 
concerning its personnel, and, AM’s, STASY’s and third parties’ 
personnel for any incident (to a person and/or to a property)  which 
may occur in the areas in Greece where he executes works, even if he 
applied the specifications approved by AM, given that they do not 
prohibit the Contractor to introduce any additional measure required 
according to his judgment. 
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All expenses related to the above shall be borne by the Contractor 
and are included in his Offer. 
 

 

ARTICLE 29 ADHERENCE TO LAWS, POLICE REGULATIONS - ISSUANCE OF 

PERMITS  

 

29.1  Throughout the execution of the works and tests pertaining to the 
Supply, the Contractor is obliged to comply with the laws of the State 
where works are performed, the decrees and regulations, the police 
regulations or orders, as well as all lawful requirements of any public, 
municipal or other authority referring and applying to any means to the 
Contractor and his works related to the progress and completion of 
the supply.  

 

29.2  The Contractor, being responsible for adhering to laws etc., is obliged 
to inform AM immediately on the orders addressed or copied to him 
throughout the execution of the works and the documents of the 
various authorities with regard to the indicated measures of control, 
safety etc.  

 

29.3  In addition, the Contractor is obliged to issue, at his own care, 
responsibility and expenses, any permit foreseen by the above Laws, 
decrees etc. and required for the execution of his works. Prior to the 
submittal of any request of the Contractor related to the above permit, 
AM shall be informed, in order to provide its concurrence and accord 
for the issuance of the said permit. AM will assist and support the 
Contractor in obtaining the necessary permits, without being liable for 
any delays. 

 
  

ARTICLE 30 IMPORT, TRANSPORTATION - TAXES, DUTIES, CONTRIBUTIONS, 

RETENTION 
 

30.1 The Contractor is responsible to issue the permit for the Vehicles’ 
import in Greece, which shall be in his name, and to obtain any other 
required relevant permits, approvals, etc., from the national public 
authorities. AM shall make any possible effort to assist the Contractor 
timely in view of meeting the said requirements. The expenses related 
to the import the Vehicles in Greece shall be borne by the Contractor. 

 
Note that transshipment to intermediate stations or ports is not 
allowed without AM’s consent. If the transportation mode is a ship, it is 
subject to the terms and agreements of Classification Clauses.  
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 Upon approval by AM, the import of Vehicles in Greece can be 
effected by the Contractor in the name of AM; in this case, the 
pertinent expenses shall be borne by the Contractor. 

 

30.2 In addition, the Contractor is responsible for the transportation of the 
Vehicles from its manufacturing plant and for its delivery at the 
Tramway Facilities in Athens. This procedure shall be implemented, in 
accordance with the provisions of the INCOTERMS (International 
Commercial Terms).  

 

30.3 The Contractor shall pay all taxes, contributions and duties of any kind 
related to the Contract, which are currently in effect or may to be 
imposed during the Contract’s execution period, except VAT to be 
borne by AM. AM shall not be responsible for the aforesaid taxes, 
contributions and duties of any kind. The Contractor shall be obliged 
to pay the above taxes, contributions and duties even if they are 
imposed in the name of AM, being liable before AM for any relevant 
expenditure or damage that AM may suffer due to the Contractor’s 
omission to fulfill his aforesaid obligation. 

 

 

ARTICLE 31 CONTRACTOR’s FORFEITURE 

 

31.1 The Contractor is declared forfeited further to AM’s BoD Resolution in 
the following cases: 

 
1. If the provisional contractor to whom the contract was awarded 

does not show up within the deadline set to sign the pertinent 
contract. 

 
2. If the Contractor does not deliver the Vehicles or if he does not 

replace them or if he does not repair them or maintain them within 
the contractual time or within the time extension that was granted 
to him. 

 
3. If the Contractor does not fulfil his contractual obligations or if he 

does not comply with the written instructions of the Service, which 
are in accordance with the Contract or with the applicable 
legislation. 

 

31.2 The Contractor is not declared forfeited, as far as the award or 
assignment or the contract are concerned in the following cases: 

 
1. If the contract was not signed under AM’s responsibility or if the 

Vehicles were neither delivered nor replaced nor maintained within 
the contractual time or within the time extension that was granted 
to him under AM’s responsibility. 

 
2. Due to force majeure. 
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31.3 The following penalties shall be imposed to the  Contractor who has 
been forfeited, as far as the award or assignment or the contract are 
concerned, by virtue of AM’s BoD Resolution, further to the opinion 
expressed by the Supervision Department, which mandatorily, calls 
upon the Contractor to provide explanations. The subject penalties are 
the following: 

 
a) Overall payment of the performance or good operation letter of 

guarantee of the contract on a per case basis; 
b) Collection of the advance payment with interest that was granted 

to the forfeited Contractor.  
 
 

 ARTICLE 32 OWNERSHIP OF THE SUPPLY – COPYRIGHT – OWNERSHIP OF 

INDUSTRIAL PROPERTY 
 

32.1 The contractual price also includes transference to AM of the right to 
use all Contractor’s and his /Suppliers’ copyrights, which are 
incorporated into this Supply.   

 

32.2 AM is entitled to unobstructedly exercise all powers ensuing from the 
copyrights, in the framework of its statutory purpose, to make them 
further available for improvement, upgrading, modernization, 
operation and maintenance of the Vehicles.  

 

32.3 The contractual price also includes, at no additional cost further to the 
payment of the contractual price, the transference to AM, for a period 
of fifty (50) years, of the right to use any patent product, or utility 
model or any product of industrial property produced or utilized by the 
Contractor in the framework of this contract, to the extent, in the 
manner and with the means that AM deems appropriate in the 
framework of its statutory purpose, while the present document 
serves as a written proof of the transference of these Contractor’s 
rights to AM. 

 

32.4 It is forbidden to the Contractor or to any third party – to be employed 
by the Contractor - within the framework of the contract, to use, 
reproduce or allot to third parties in any way and for any reason 
whatsoever the material that he has produced or used exclusively for 
this Supply, either the Project Owner took delivery of it or not, without 
AM’s prior written permit.  

 

32.5 The Contractor must, each time he delivers to AM any work 
incorporating intellectual rights or constituting a product of a third 
party’s industrial property, provide AM with a written evidence issued 
by that third party creator, whereby the Contractor received the right 
to use, in the framework of this Supply and transfer its rights over to 
AM, to the extent, in the manner and with the means required, aiming 
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at the operation, maintenance and upgrading of the Vehicles. AM 
bears no responsibility before the third party creator. In case the 
Contractor does not undertake the aforementioned actions, then it is 
assumed that he himself is the beneficiary.  

 

32.6 The Contractor has to state to AM the name of the sub-
contractor/supplier to be placed on the material/equipment/system. In 
case the Contractor fails to make that statement, it will be presumed 
that the material/equipment/system belongs to the Contractor. 

 

32.7 In case of a breach of the Contractor’s obligations, which are all 
regarded to be essential, AM shall be entitled to claim compensation 
for each damage it incurs as a result of the action or omission of the 
Contractor’s.   

 

32.8 As to the remaining aspects, any one of them not otherwise regulated 
by this document, collaterally applicable are the provisions of Law 
2121/93 for the protection of intellectual rights, as this has been 
amended and is in force, as well as the provisions of the Greek 
Legislation concerning the protection of industrial property. 

 

 

 

ARTICLE 33 COMPENSATION FOR PATENT AND COPYRIGHT 
 
 With this document, the Contractor assumes the responsibility to 

assist, defend and compensate AM, as well as its representatives, 
from and against all claims, damage and expenses, should any idea, 
product, design, equipment, material, software and source code, 
procedure, lawfully registered material or confidential information or 
any part of the above, etc., offered in the framework of the present 
contract, constitute violation of a pattern or a copyright or a lawfully 
registered material or stealing of commercial secrets.  

 

 

ARTICLE 34 UTILIZATION OF COMPUTER TECHNOLOGY BY THE 

CONTRACTOR 

 

34.1 All data, which, in line with the contract documents, the Contactor is 
obliged to deliver throughout the duration of the contract up to its final 
acceptance of the scope of Supply by AM, shall be delivered in an 
electronic format too, in accordance with the technical instructions 
issued by AM. 

 

34.2 The deliverables that must be handed over in electronic form, as well 
as the electronic “format” of the delivered files, shall be as specified 
below, not limited to that: 
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34.2.1 Any type of text (reports, letters, etc.) shall be in Microsoft Word 2007 
or newer release.  

 
34.2.2 Any type of tables (reports, statistics, diagrams) shall be in Microsoft 

Excel 2007 or newer release. 
 

34.2.3 Any type of construction drawings shall be in dwg files (AutoCAD 
2000 or newer) for engineering drawings and the respective software 
for electrical drawings. 

 
34.2.4 Flow charts, charts or other type of drawings apart from construction 

drawings shall be in MICROSOFT Visio 2007 or newer release. 
 

34.3 Any designs or special calculations must also be delivered in an 
electronic format if they come as the result of using specialized 
computer software. The delivery shall not contain only the results but 
all necessary data based on which AM would be in a position to create 
a similar work environment in its own computer in order to further 
process the designs or calculations. 

 

34.4 If the Contractor uses software, which is not used by AM, but 
nevertheless this software can export in a format used by AM, then 
the Contractor is obliged to deliver the files in that specific format. 

 

34.5 In addition, in case AM uses specialized software for various designs 
and calculations and the Contractor is contractually obliged to deliver 
relevant information during the Project, then these data shall be 
delivered in a format that can be processed in this specialized 
software. 

 

 

ARTICLE 35 PUBLICITY AND ADVERTISEMENT - CONFIDENTIALITY 

 
 The Contractor shall not proceed with any announcement and shall 

not notify in any manner whatsoever any information about the 
Contract to any third party, agency, legal entity, official body, etc., 
without the prior explicit written consent of AM. 
 

 Throughout the validity period of this Contract, as well as upon its 
expiry, the Contractor assumes the obligation to keep confidential and 
not to inform third parties without the prior explicit written consent of 
AM, any documents or information he received while fulfilling his 
obligations and providing his services based on this Contract. 

 
 The Contractor shall not proceed to any announcement, shall not take 

any photographs and shall not communicate any information 
concerning the Contract to the public, the press, any natural or legal 
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entity or to any official body etc., unless he has previously received 
the explicit written consent of AM. 

 

 

ARTICLE 36 PROHIBITION FOR SUBSTITUTION 
 
 The Contractor shall not be entitled to be substituted for the entire or a 

part of the Supply, without the previous explicit written consent of AM. 
 

 

ARTICLE 37 PARTICULAR OBLIGATIONS OF THE CONTRACTOR FOR 

OVERTIME, NIGHT WORK AND WORK DURING DAYS OFF AND 

HOLIDAYS 
 
 It is permitted to carry out overtime or night work and work during 

days off and holidays, according to the stipulations of the Greek Laws 
and the remaining provisions that have been published in execution 
thereof. In case of executing such works, the Contractor is not entitled 
to ask for additional compensation. During the execution of such 
works, the Contractor is obliged to secure the relevant permits and 
comply with all Laws and provisions, such as police regulations, other 
regulations, etc. pertaining to such works. Should AM consider that 
overtime or night work or work during days off and holidays is 
necessary, The Contractor is obliged to proceed to the execution of 
the above-mentioned activities working overtime or during nights or 
during days off and holidays without receiving any particular 
compensation. 

 
 The Contractor is obliged to execute all works required for the 

materialization of the Supply within the contractual deadline without 
being entitled to any additional compensation for any overtime or night 
work or work during days off and holidays.  

 
 During the execution of night work, the Contractor is obliged to 

provide at his expense additional and satisfactory illumination for the 
safety of his personnel and third parties and of the property in general, 
as well as adequate means allowing the proper and flawless execution 
of the works. 

 
 The Contractor should take into consideration the legislation in force 

concerning the noise pollution in the areas where the Supply related 
works are executed and the resting hours when scheduling the 
execution of the works. During resting hours and night hours, 
executing works causing disturbance should be avoided; if these 
works are necessary, then adequate measures should be taken so 
that no disturbance is caused during resting hours. 
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ARTICLE 38 MODIFICATION TO THE CONTRACT DURING ITS EXECUTION 
 
 In case the need arises, applicable shall be the provisions of article 

337of Law 4412/16.  
 

 

ARTICLE 39 SYSTEM’s COMPATIBILITY 
 
 The Contractor shall ensure full compatibility of the Vehicles with the 

current Tramway systems and/or the OCC. 
 

 

ARTICLE 40 FORCE MAJEURE 
 
 In case the Contractor invokes force majeure, he shall then be obliged 

within a 20-calendar day period, as of the date that the incidents 
constituting the force majeure took place, to report them in writing and 
submit to AM the pertinent evidence.  

 

 

ARTICLE 41 ADMINISTRATIVE APPEALS DURING THE CONTRACT 

EXECUTION PROCESS  
 
 Against the decisions imposing penalties to him by virtue of articles 

203, 206, 207, 213, 218 and 220 of Law 4412/16, the economic 
operator is entitled to file an appeal for reasons of legality and 
essence before ATTIKO METRO S.A. within a thirty (30)-day 
mandatory deadline, as of the date when he was informed about the 
relevant decision. AM’s BoD shall make the relevant resolution on the 
aforesaid appeal. 

 
 The subject Resolution cannot be disputed via another administrative 

appeal of any nature.  
 

 

ARTICLE 42 COORDINATION – COOPERATION OF CONTRACTORS AND 

STASY 
 

42.1 The coordination between the Contractor of this Contract and the 
remaining AM’s Contractors – as regards interface related issues – 
shall be effected through AM during the design, construction, supply, 
testing and commissioning phases of the Vehicles. However, it is the 
Contractor’s responsibility to identify and request clarifications as 
regards interface related issues within the time float foreseen by the 
Approved Time Schedule, as well as to provide information regarding 
these interface related issues.  
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 The Contractor is obliged to participate effectively in the meetings to 
be held by AM whenever this is required, aiming at promoting the 
implementation of the works, the time schedule for their execution, the 
exchange of information for the resolution of issues pertaining to the 
Supply and, mainly, for interface related issues. 

 
 Any direct communication among AM’s Contractors shall not be 

binding for AM. The Contractor shall submit in writing to AM his 
requests, recommendations or remarks – if any - regarding his 
cooperation and the coordination of his works with the remaining AM’s 
Contractors. 

 

42.2 AM reserves the right to request the Contractor, within the framework 
of the approved time schedule of the Supply, to execute his works in 
such a manner and sequence, so as to minimize the interfaces with 
the works of the remaining AM’s Contractors and the Contractor shall 
be obliged to comply with the above. 
 

42.3 Especially, during the testing and commissioning phases of the 
Vehicles, the Contractor is obliged to cooperate with STASY too, in 
order to schedule with precision the tests and their sequence. 
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ΤΠΟΓΔΙΓΜΑ Α1 

 

ΔΓΓΤΗΣΙΚΗ ΔΠΙΣΟΛΗ ΚΑΛΗ ΔΚΣΔΛΔΗ 

 
Δθδόηεο (Πιήξεο επωλπκία Πηζηωηηθνύ Ιδξύκαηνο ……………………………. / Τ. 
Μ.Δ.Γ.Δ 
Ηκεξνκελία έθδνζεο …………………………….. 

Πξνο: (Πιήξεο επωλπκία Αλαζέηνπζαο Αξρήο/Αλαζέηνληνο Φνξέα
1
) 

................................. 
(Γηεύζπλζε Αλαζέηνπζαο Αξρήο/Αλαζέηνληνο Φνξέα)

2 
................................ 

 
Δγγύεζε καο ππ’ αξηζκ. ……………….. πνζνύ ………………….……. επξώ

3
. 

 

Έρνπκε ηελ ηηκή λα ζαο γλωξίζνπκε όηη εγγπόκαζηε κε ηελ παξνύζα επηζηνιή 
αλέθθιεηα θαη αλεπηθύιαθηα παξαηηνύκελνη ηνπ δηθαηώκαηνο ηεο δηαηξέζεωο θαη 
δηδήζεωο κέρξη ηνπ πνζνύ ηωλ  
 
επξώ………………………………………………………………………..

4
 

 

ππέξ ηνπ:  

(i) [ζε πεξίπηωζε θπζηθνύ πξνζώπνπ]: (νλνκαηεπώλπκν, παηξώλπκν) 

.............................., ΑΦΜ: ................ (δηεύζπλζε) 

.......................………………………………….., ή 

(ii) [ζε πεξίπηωζε λνκηθνύ πξνζώπνπ]: (πιήξε επωλπκία) ........................, ΑΦΜ: 

...................... (δηεύζπλζε) .......................………………………………….. ή 

(iii) [ζε πεξίπηωζε έλωζεο ή θνηλνπξαμίαο:] ηωλ θπζηθώλ / λνκηθώλ πξνζώπωλ 

α) (πιήξε επωλπκία) ................... ΑΦΜ: ...................... (δηεύζπλζε) ................... 

β) (πιήξε επωλπκία) .................., ΑΦΜ: ...................... (δηεύζπλζε) ................... 

γ) (πιήξε επωλπκία) ..................., ΑΦΜ: ...................... (δηεύζπλζε) .................. 

(ζπκπιεξώλεηαη κε όια ηα κέιε ηεο έλωζεο / θνηλνπξαμίαο) 

 
αηνκηθά θαη γηα θάζε κία από απηέο θαη ωο αιιειέγγπα θαη εηο νιόθιεξν ππόρξεωλ 
κεηαμύ ηνπο, εθ ηεο ηδηόηεηάο ηνπο ωο κειώλ ηεο έλωζεο ή θνηλνπξαμίαο, γηα ηελ 

θαιή εθηέιεζε ηεο ζύκβαζεο “(τίτλος σύμβασης)”, ζύκθωλα κε ηελ (αξηζκό) 
........................ Γηαθήξπμε ηεο Αηηηθό Μεηξό Α.Δ.. 
 

                                                
1
  Όπωο νξίδεηαη ζηα έγγξαθα ηεο ζύκβαζεο. 

2
  Όπωο νξίδεηαη ζηα έγγξαθα ηεο ζύκβαζεο. 

3
  Οινγξάθωο θαη ζε παξέλζεζε αξηζκεηηθώο.  
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Τν παξαπάλω πνζό ηεξείηαη ζηε δηάζεζή ζαο θαη ζα θαηαβιεζεί νιηθά ή κεξηθά 
ρωξίο θακία από κέξνπο καο αληίξξεζε, ακθηζβήηεζε ή έλζηαζε θαη ρωξίο λα 

εξεπλεζεί ην βάζηκν ή κε ηεο απαίηεζεο ζαο κέζα ζε πέντε (5) ημέρες
 
από ηελ 

απιή έγγξαθε εηδνπνίεζή ζαο. 
 
Η παξνύζα ηζρύεη κέρξηο όηνπ απηή καο επηζηξαθεί καδί κε έγγξαθε δήιωζή ζαο όηη 
κπνξνύκε λα ζεωξήζνπκε ηελ Τξάπεδα καο απαιιαγκέλε από θάζε ζρεηηθή 
ππνρξέωζε εγγπνδνζίαο καο.  
 
Σε πεξίπηωζε θαηάπηωζεο ηεο εγγύεζεο, ην πνζό ηεο θαηάπηωζεο ππόθεηηαη ζην 
εθάζηνηε ηζρύνλ πάγην ηέινο ραξηνζήκνπ. 
 
Βεβαηώλνπκε ππεύζπλα όηη ην πνζό ηωλ εγγπεηηθώλ επηζηνιώλ πνπ έρνπλ δνζεί, 
ζπλππνινγίδνληαο θαη ην πνζό ηεο παξνύζαο, δελ ππεξβαίλεη ην όξην ηωλ 
εγγπήζεωλ πνπ έρνπκε ην δηθαίωκα λα εθδίδνπκε. 
 
Η Δγγπεηηθή Δπηζηνιή ζα είλαη εηζπξαθηέα θαη πιεξωηέα ζηελ Διιάδα θαη 
νπνηαδήπνηε δηαθνξά επ’ απηήο ζα ππόθεηληαη ζηελ απνθιεηζηηθή δηθαηνδνζία ηωλ 
αξκόδηωλ Διιεληθώλ Γηθαζηεξίωλ ηεο Αζήλαο θαηά ην ειιεληθό δίθαην. 
 

(Δμνπζηνδνηεκέλε Υπνγξαθή) 

                                                                                                                                       
4
  Όπωο ππνζεκείωζε 3. 
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SAMPLE A2 

 

GOOD PERFORMANCE LETTER OF GUARANTEE  
 

Issued by (Full name of the Credit Institution) 

........................................................./ TMEDE 

Date of issuance:........ 

To: (Full name of the Awarding Authority / Agency 
1
) 

................... 

(Adress of the Awarding Authority / Agency
2
 ) 

............................................. 

Our Guarantee no. ............. against the amount of ....................... euro
3
.  

 
 
We hereby declare that we irrevocably and unreservedly guarantee waiving our 
rights to to make use of the benefit of division and discussion up to the amount of 
……………………….. euro 

4
  

 
in favour of: 
 
(i) [in case of a physical entity]: (full name, father’s name) ……………………….., Tax 
Payer’s Number …………………. (address) ……………………………………., or 
(ii) [in case of a legal entity]: (full name) ……………………….., Tax Payer’s Number 
…………………. (address) ……………………………………., or 
(iii) [in case of a Joint Venture/ Consortium]: of physical/ legal entities  

a)  (full name) ………….., Tax Payer’s Number ……………. (address) ………,  
b)  (full name) ……Tax Payer’s Number … (address) ………………………….,  
c)  (full name) ………………, Tax Payer’s Number ………… (address) …………,  

(fill in all members of the Joint Venture/ Consortium) 
 
individually and for each one of the above and jointly and severally liable in their 
capacity as members of the Joint Venture/ Consortium for the good performance of 

the contract “(title of the contract)”, in accordance with ATTIKO METRO S.A. 
Invitation to Tender ………………. (number)”. 
 
 
The aforementioned amount remains at your disposal and shall be paid in full or in 
instalments. Payment shall be made without disagreement, dispute or objection of 
any kind on our part, without examining the validity or non validity of your claim, 

within five (5) days upon receipt of your written notification.   

                                                
1
 As specified in the Contract documents 

2
 As specified in the Contract documents 

3
 The amount of the Letter of Guarantee is written in full and in numbers in brackets.  

4
 See footnote 3 
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The present guarantee shall remain valid until it is returned to us along with a written 
statement of yours that we can assume that our Bank is free from any relevant 
obligation for the provision of security. 
 
If this guarantee becomes payable, the relevant amount shall be subject to the 
applicable stamp duty.  
 
We hereby certify that the amount of the Letters of Guarantee already provided, 
including also the amount of the present guarantee, does not exceed the threshold 
of the Letters of Guarantee that we have the right to issue.  
 
The Letter of Guarantee shall be collectable and payable in Greece. Any dispute to 
be raised concerning this Letter of Guarantee shall be subject to the exclusive 
jurisdiction of the competent Courts in Athens, Greece and the Greek legislation.   
 

(Authorized Signature) 

 
 



 

 

PROJECT: “PROCUREMENT OF A 

MAINTENANCE VEHICLE FOR THE ATHENS 

TRAMWAY OVERHEAD CATENARY 

NETWORK ACCOMPANIED BY A TRAILER 

VEHICLE CARRYING A CABLE DRUM 

WINDING/UNWINDING MECHANISM” 

 

CONDITIONS OF CONTRACT 
 

RFP-321/17 

 

Α.. 46655 

 

 Page 54 

 

ΤΠΟΓΔΙΓΜΑ Β1 

 

ΔΓΓΤΗΣΙΚΗ ΔΠΙΣΟΛΗ ΠΡΟΚΑΣΑΒΟΛΗ 
Δθδόηεο (Πιήξεο επωλπκία Πηζηωηηθνύ Ιδξύκαηνο ……………………………. / Τ. 
Μ.Δ.Γ.Δ 
 
Ηκεξνκελία έθδνζεο …………………………….. 

Πξνο: (Πιήξεο επωλπκία Αλαζέηνπζαο Αξρήο/Αλαζέηνληνο Φνξέα
1
) 

................................. 
(Γηεύζπλζε Αλαζέηνπζαο Αξρήο/Αλαζέηνληνο Φνξέα)

2 
................................ 

 
Δγγύεζε καο ππ’ αξηζκ. ……………….. πνζνύ ………………….……. επξώ

3
. 

 

Έρνπκε ηελ ηηκή λα ζαο γλωξίζνπκε όηη εγγπόκαζηε κε ηελ παξνύζα επηζηνιή 
αλέθθιεηα θαη αλεπηθύιαθηα παξαηηνύκελνη ηνπ δηθαηώκαηνο ηεο δηαηξέζεωο θαη 
δηδήζεωο κέρξη ηνπ πνζνύ ηωλ  
 
επξώ………………………………………………………………………..

4
 

 

ππέξ ηνπ:  

(i) [ζε πεξίπηωζε θπζηθνύ πξνζώπνπ]: (νλνκαηεπώλπκν, παηξώλπκν) 

.............................., ΑΦΜ: ................ (δηεύζπλζε) 

.......................………………………………….., ή 

(ii) [ζε πεξίπηωζε λνκηθνύ πξνζώπνπ]: (πιήξε επωλπκία) ........................, ΑΦΜ: 

...................... (δηεύζπλζε) .......................………………………………….. ή 

(iii) [ζε πεξίπηωζε έλωζεο ή θνηλνπξαμίαο:] ηωλ θπζηθώλ / λνκηθώλ πξνζώπωλ 

α) (πιήξε επωλπκία) ................... ΑΦΜ: ...................... (δηεύζπλζε) ................... 

β) (πιήξε επωλπκία) .................., ΑΦΜ: ...................... (δηεύζπλζε) ................... 

γ) (πιήξε επωλπκία) ..................., ΑΦΜ: ...................... (δηεύζπλζε) .................. 

(ζπκπιεξώλεηαη κε όια ηα κέιε ηεο έλωζεο / θνηλνπξαμίαο) 

 
αηνκηθά θαη γηα θάζε κία από απηέο θαη ωο αιιειέγγπα θαη εηο νιόθιεξν ππόρξεωλ 
κεηαμύ ηνπο, εθ ηεο ηδηόηεηάο ηνπο ωο κειώλ ηεο έλωζεο ή θνηλνπξαμίαο, γηα ηελ 

θαιή εθηέιεζε ηεο ζύκβαζεο “(τίτλος σύμβασης)”, ζύκθωλα κε ηελ (αξηζκό) 
........................ Γηαθήξπμε ηεο Αηηηθό Μεηξό Α.Δ.. 
 

                                                
1
  Όπωο νξίδεηαη ζηα έγγξαθα ηεο ζύκβαζεο. 

2
  Όπωο νξίδεηαη ζηα έγγξαθα ηεο ζύκβαζεο. 

3
  Οινγξάθωο θαη ζε παξέλζεζε αξηζκεηηθώο.  
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Τν παξαπάλω πνζό ηεξείηαη ζηε δηάζεζή ζαο θαη ζα θαηαβιεζεί νιηθά ή κεξηθά 
ρωξίο θακία από κέξνπο καο αληίξξεζε, ακθηζβήηεζε ή έλζηαζε θαη ρωξίο λα 

εξεπλεζεί ην βάζηκν ή κε ηεο απαίηεζεο ζαο κέζα ζε πέντε (5) ημέρες
 
από ηελ 

απιή έγγξαθε εηδνπνίεζή ζαο. 
 
Η παξνύζα ηζρύεη κέρξηο όηνπ απηή καο επηζηξαθεί καδί κε έγγξαθε δήιωζή ζαο όηη 
κπνξνύκε λα ζεωξήζνπκε ηελ Τξάπεδα καο απαιιαγκέλε από θάζε ζρεηηθή 
ππνρξέωζε εγγπνδνζίαο καο.  
 
Σε πεξίπηωζε θαηάπηωζεο ηεο εγγύεζεο, ην πνζό ηεο θαηάπηωζεο ππόθεηηαη ζην 
εθάζηνηε ηζρύνλ πάγην ηέινο ραξηνζήκνπ. 
 
Βεβαηώλνπκε ππεύζπλα όηη ην πνζό ηωλ εγγπεηηθώλ επηζηνιώλ πνπ έρνπλ δνζεί, 
ζπλππνινγίδνληαο θαη ην πνζό ηεο παξνύζαο, δελ ππεξβαίλεη ην όξην ηωλ 
εγγπήζεωλ πνπ έρνπκε ην δηθαίωκα λα εθδίδνπκε. 
 
Η Δγγπεηηθή Δπηζηνιή ζα είλαη εηζπξαθηέα θαη πιεξωηέα ζηελ Διιάδα θαη 
νπνηαδήπνηε δηαθνξά επ’ απηήο ζα ππόθεηληαη ζηελ απνθιεηζηηθή δηθαηνδνζία ηωλ 
αξκόδηωλ Διιεληθώλ Γηθαζηεξίωλ ηεο Αζήλαο θαηά ην ειιεληθό δίθαην. 
 

(Δμνπζηνδνηεκέλε Υπνγξαθή) 

                                                                                                                                       
4
  Όπωο ππνζεκείωζε 3. 
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SAMPLE B2 

 

ADVANCE PAYMENT LETTER OF GUARANTEE  

 
Issued by (Full name of the Credit Institution) 

........................................................./ TMEDE 

Date of issuance:........ 

To: (Full name of the Awarding Authority / Agency 
1
) 

................... 

(Adress of the Awarding Authority / Agency
2
 ) 

............................................. 

Our Guarantee no. ............. against the amount of ....................... euro
3
.  

 
 
We hereby declare that we irrevocably and unreservedly guarantee waiving our 
rights to to make use of the benefit of division and discussion up to the amount of 
……………………….. euro 

4
  

 
in favour of: 
 
(i) [in case of a physical entity]: (full name, father’s name) ……………………….., Tax 
Payer’s Number …………………. (address) ……………………………………., or 
(ii) [in case of a legal entity]: (full name) ……………………….., Tax Payer’s Number 
…………………. (address) ……………………………………., or 
(iii) [in case of a Joint Venture/ Consortium]: of physical/ legal entities  

a)  (full name) ………….., Tax Payer’s Number ……………. (address) ………,  
b)  (full name) ……Tax Payer’s Number … (address) ………………………….,  
c)  (full name) ………………, Tax Payer’s Number ………… (address) …………,  

(fill in all members of the Joint Venture/ Consortium) 
 
individually and for each one of the above and jointly and severally liable in their 
capacity as members of the Joint Venture/ Consortium for the good performance of 

the contract “(title of the contract)”, in accordance with ATTIKO METRO S.A. 
Invitation to Tender ………………. (number)”. 
 
The aforementioned amount remains at your disposal and shall be paid in full or in 
instalments. Payment shall be made without disagreement, dispute or objection of 
any kind on our part, without examining the validity or non validity of your claim, 

within five (5) days upon receipt of your written notification.   
 

                                                
1
 As specified in the Contract documents 

2
 As specified in the Contract documents 

3
 The amount of the Letter of Guarantee is written in full and in numbers in brackets.  

4
 See footnote 3 
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The present guarantee shall remain valid until it is returned to us along with a written 
statement of yours that we can assume that our Bank is free from any relevant 
obligation for the provision of security. 
 
If this guarantee becomes payable, the relevant amount shall be subject to the 
applicable stamp duty.  
 
We hereby certify that the amount of the Letters of Guarantee already provided, 
including also the amount of the present guarantee, does not exceed the threshold 
of the Letters of Guarantee that we have the right to issue.  
 
The Letter of Guarantee shall be collectable and payable in Greece. Any dispute to 
be raised concerning this Letter of Guarantee shall be subject to the exclusive 
jurisdiction of the competent Courts in Athens, Greece and the Greek legislation.   
 

(Authorized Signature) 
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ΤΠΟΓΔΙΓΜΑ Γ1 

 

ΔΓΓΤΗΣΙΚΗ ΔΠΙΣΟΛΗ ΚΑΛΗ ΛΔΙΣΟΤΡΓΙΑ 

 
Δθδόηεο (Πιήξεο επωλπκία Πηζηωηηθνύ Ιδξύκαηνο ……………………………. / Τ. 
Μ.Δ.Γ.Δ 
 
Ηκεξνκελία έθδνζεο …………………………….. 

Πξνο: (Πιήξεο επωλπκία Αλαζέηνπζαο Αξρήο/Αλαζέηνληνο Φνξέα
1
) 

................................. 
(Γηεύζπλζε Αλαζέηνπζαο Αξρήο/Αλαζέηνληνο Φνξέα)

2 
................................ 

 
Δγγύεζε καο ππ’ αξηζκ. ……………….. πνζνύ ………………….……. επξώ

3
. 

 

Έρνπκε ηελ ηηκή λα ζαο γλωξίζνπκε όηη εγγπόκαζηε κε ηελ παξνύζα επηζηνιή 
αλέθθιεηα θαη αλεπηθύιαθηα παξαηηνύκελνη ηνπ δηθαηώκαηνο ηεο δηαηξέζεωο θαη 
δηδήζεωο κέρξη ηνπ πνζνύ ηωλ  
 
επξώ………………………………………………………………………..

4
 

 

ππέξ ηνπ:  

(i) [ζε πεξίπηωζε θπζηθνύ πξνζώπνπ]: (νλνκαηεπώλπκν, παηξώλπκν) 

.............................., ΑΦΜ: ................ (δηεύζπλζε) 

.......................………………………………….., ή 

(ii) [ζε πεξίπηωζε λνκηθνύ πξνζώπνπ]: (πιήξε επωλπκία) ........................, ΑΦΜ: 

...................... (δηεύζπλζε) .......................………………………………….. ή 

(iii) [ζε πεξίπηωζε έλωζεο ή θνηλνπξαμίαο:] ηωλ θπζηθώλ / λνκηθώλ πξνζώπωλ 

α) (πιήξε επωλπκία) ................... ΑΦΜ: ...................... (δηεύζπλζε) ................... 

β) (πιήξε επωλπκία) .................., ΑΦΜ: ...................... (δηεύζπλζε) ................... 

γ) (πιήξε επωλπκία) ..................., ΑΦΜ: ...................... (δηεύζπλζε) .................. 

(ζπκπιεξώλεηαη κε όια ηα κέιε ηεο έλωζεο / θνηλνπξαμίαο) 

 
αηνκηθά θαη γηα θάζε κία από απηέο θαη ωο αιιειέγγπα θαη εηο νιόθιεξν ππόρξεωλ 
κεηαμύ ηνπο, εθ ηεο ηδηόηεηάο ηνπο ωο κειώλ ηεο έλωζεο ή θνηλνπξαμίαο, γηα ηελ 

θαιή εθηέιεζε ηεο ζύκβαζεο “(τίτλος σύμβασης)”, ζύκθωλα κε ηελ (αξηζκό) 
........................ Γηαθήξπμε ηεο Αηηηθό Μεηξό Α.Δ.. 
 

                                                
1
  Όπωο νξίδεηαη ζηα έγγξαθα ηεο ζύκβαζεο. 

2
  Όπωο νξίδεηαη ζηα έγγξαθα ηεο ζύκβαζεο. 

3
  Οινγξάθωο θαη ζε παξέλζεζε αξηζκεηηθώο.  
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Τν παξαπάλω πνζό ηεξείηαη ζηε δηάζεζή ζαο θαη ζα θαηαβιεζεί νιηθά ή κεξηθά 
ρωξίο θακία από κέξνπο καο αληίξξεζε, ακθηζβήηεζε ή έλζηαζε θαη ρωξίο λα 

εξεπλεζεί ην βάζηκν ή κε ηεο απαίηεζεο ζαο κέζα ζε πέντε (5) ημέρες
 
από ηελ 

απιή έγγξαθε εηδνπνίεζή ζαο. 
 
Η παξνύζα ηζρύεη κέρξηο όηνπ απηή καο επηζηξαθεί καδί κε έγγξαθε δήιωζή ζαο όηη 
κπνξνύκε λα ζεωξήζνπκε ηελ Τξάπεδα καο απαιιαγκέλε από θάζε ζρεηηθή 
ππνρξέωζε εγγπνδνζίαο καο.  
 
Σε πεξίπηωζε θαηάπηωζεο ηεο εγγύεζεο, ην πνζό ηεο θαηάπηωζεο ππόθεηηαη ζην 
εθάζηνηε ηζρύνλ πάγην ηέινο ραξηνζήκνπ. 
 
Βεβαηώλνπκε ππεύζπλα όηη ην πνζό ηωλ εγγπεηηθώλ επηζηνιώλ πνπ έρνπλ δνζεί, 
ζπλππνινγίδνληαο θαη ην πνζό ηεο παξνύζαο, δελ ππεξβαίλεη ην όξην ηωλ 
εγγπήζεωλ πνπ έρνπκε ην δηθαίωκα λα εθδίδνπκε. 
 
Η Δγγπεηηθή Δπηζηνιή ζα είλαη εηζπξαθηέα θαη πιεξωηέα ζηελ Διιάδα θαη 
νπνηαδήπνηε δηαθνξά επ’ απηήο ζα ππόθεηληαη ζηελ απνθιεηζηηθή δηθαηνδνζία ηωλ 
αξκόδηωλ Διιεληθώλ Γηθαζηεξίωλ ηεο Αζήλαο θαηά ην ειιεληθό δίθαην. 
 

(Δμνπζηνδνηεκέλε Υπνγξαθή) 

                                                                                                                                       
4
  Όπωο ππνζεκείωζε 3. 
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SAMPLE C2 

 

GOOD OPERATION LETTER OF GUARANTEE  
 

Issued by (Full name of the Credit Institution) 

........................................................./ TMEDE 

Date of issuance:........ 

To: (Full name of the Awarding Authority / Agency 
5
) 

................... 

(Adress of the Awarding Authority / Agency
6
 ) 

............................................. 

Our Guarantee no. ............. against the amount of ....................... euro
7
.  

 
 
We hereby declare that we irrevocably and unreservedly guarantee waiving our 
rights to to make use of the benefit of division and discussion up to the amount of 
……………………….. euro 

8
  

 
in favour of: 
 
(i) [in case of a physical entity]: (full name, father’s name) ……………………….., Tax 
Payer’s Number …………………. (address) ……………………………………., or 
(ii) [in case of a legal entity]: (full name) ……………………….., Tax Payer’s Number 
…………………. (address) ……………………………………., or 
(iii) [in case of a Joint Venture/ Consortium]: of physical/ legal entities  

a)  (full name) ………….., Tax Payer’s Number ……………. (address) ………,  
b)  (full name) ……Tax Payer’s Number … (address) ………………………….,  
c)  (full name) ………………, Tax Payer’s Number ………… (address) …………,  

(fill in all members of the Joint Venture/ Consortium) 
 
individually and for each one of the above and jointly and severally liable in their 
capacity as members of the Joint Venture/ Consortium for the good performance of 

the contract “(title of the contract)”, in accordance with ATTIKO METRO S.A. 
Invitation to Tender ………………. (number)”. 
 
 
The aforementioned amount remains at your disposal and shall be paid in full or in 
instalments. Payment shall be made without disagreement, dispute or objection of 
any kind on our part, without examining the validity or non validity of your claim, 

within five (5) days upon receipt of your written notification.   
 

                                                
5
 As specified in the Contract documents 

6
 As specified in the Contract documents 

7
 The amount of the Letter of Guarantee is written in full and in numbers in brackets.  

8
 See footnote 3 
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The present guarantee shall remain valid until it is returned to us along with a written 
statement of yours that we can assume that our Bank is free from any relevant 
obligation for the provision of security. 
 
If this guarantee becomes payable, the relevant amount shall be subject to the 
applicable stamp duty.  
 
We hereby certify that the amount of the Letters of Guarantee already provided, 
including also the amount of the present guarantee, does not exceed the threshold 
of the Letters of Guarantee that we have the right to issue.  
 
The Letter of Guarantee shall be collectable and payable in Greece. Any dispute to 
be raised concerning this Letter of Guarantee shall be subject to the exclusive 
jurisdiction of the competent Courts in Athens, Greece and the Greek legislation.   
 

(Authorized Signature) 
 

 
 
 
 
 

 
 
 


